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INVITATION TO BID 
FULTON COUNTY BRIDGE MAINTENANCE - 2006 

 
Purpose: 
 
Fulton County is soliciting bids from qualified vendors to provide all inclusive bridge maintenance services 
for the Department of Public Works. 

 
Description of Project: 
 
The work will require bidder to provide all labor, administrative forces, equipment, and all other incidental 
items to replace, restore, and paint several bridges within unincorporated Fulton County. 
 
Purchasing the Bid Document: 
 
This document and supporting documents can be downloaded at the Fulton County Website, 
http://www.co.fulton.ga.us/  under “Bid Opportunities”.   
 
 
Term of Contract: 
 
The term of this Contract shall be one (1)  twelve (12) month period commencing after Notice to Proceed 
has been issued by the County.  This Contract may be renewed for four (4) twelve (12) month periods 
subject to available funding. 
 
No Contact Provision: 
 
It is the policy of Fulton County that the evaluation and award process for County contracts shall be free 
from both actual and perceived impropriety, and that contacts between potential vendors and County 
officials, elected officials and staff regarding pending awards of County contracts shall be prohibited. 
 
A. No person, firm, or business entity,  however situated or composed, obtaining a copy of or 

responding to this solicitation, shall initiate or continue any verbal or written communication 
regarding this solicitation with any County officer, elected official, employee, or designated 
County representative, between the date of the issuance of this solicitation and the date of the 
County Manager’s recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by the terms and 
conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity regarding this 

solicitation, if same are authorized and permitted by the terms and conditions of this solicitation, 
shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written communications 

with County officers, elected officials, employees, or designated County representatives shall 
result in a written finding by the Purchasing Agent that the submitted Bid or proposal of the 
person, firm, or entity in violation is “non-responsive”, and same shall not be considered for 
award. 

 
Bid Contact: 
 
Information regarding the bid, either procedural or technical, may be obtained by contacting Nancy 
Harrison, Assistant Purchasing Agent at (404) 730-4201, nancy.harrison@co.fulton.ga.us Fulton County 
Department of Purchasing.  Information regarding the bid requirements may be obtained by using the 
following procedure.  Inquiries shall be submitted in writing to; 
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Fulton County Purchasing Department 
Attn:  Nancy Harrison 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Phone:  (404) 730-4201 
Fax:  (404) 893-1744 
Reference Bid # 06ITBR51156K-NH 
 
Basis of Award: 
 
The Contract, if awarded, will be awarded on a lump sum basis with an option to award to more than one 
vendor. 
 
No bid may be withdrawn for a period of sixty (60) days after the date of bid opening except as permitted by 
O.C.G.A., §36-91-41 et seq., as amended.  Each Bid shall be accompanied by a Bid Bond in accordance 
with the Bid Bond Requirements provided in the Contract Documents, on a Surety Company’s Standard Bid 
Bond Form acceptable to the County in an amount no less than 5% of the amount bid.  The successful 
bidder will be required to furnish a Performance Bond and Payment Bond, on or before the issuance of 
Notice to Proceed, each in the amount of 100% of the Contract Amount.  All other required Contract 
Documents shall be fully completed and executed by the Contractor and his/her Surety, and submitted to 
the Owner on or before the issuance of the Notice to Proceed. 
 
Pre-Bid Conference: 
 
Date:  August 15, 2006 
Time:  2:00 PM 
Location: Fulton County Purchasing Department, Public Safety Building 
  130 Peachtree Street, S.W. Suite 1168 

Atlanta, GA 30303 
 

A pre-bid conference will be held in the Fulton County Purchasing Department Conference Room, located 
at 130 Peachtree Street, S.W. Suite 1168, Atlanta, Georgia 30303.  Inquiries regarding the solicitation 
either technical or otherwise may be submitted in writing prior to the pre-bid conference and will 
be addressed at the pre-bid conference.  Any additional questions asked at the pre-bid conference 
shall be submitted in written form at the pre-bid conference and will be responded to in the form of an 
addendum with the County’s official responses. 
 
The Pre-bid conference will be conducted for the purpose of explaining the County’s bid process, the 
specifications/technical documents, and to provide and initial verbal, non-binding verbal response to 
questions concerning these bid specifications and to discuss issues from the bidders perspective.  
However, no verbal response provided at the pre-bid conference binds the County.  Only those 
responses to written and responded to by the County in written communications will be official. 
 

 
 
 
 
 
 
 
 
 
 

END OF INVITATION TO BID  
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SECTION 1 

INSTRUCTIONS TO BIDDERS 

 

A. Contract Documents 
 
 The Contract Documents include the Invitation to Bid, Instructions to Bidders, Contractor's Bid 

(including all documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written interpretations 
and clarifications issued in accordance with the General Conditions on or after the date of the 
Contract Agreement. Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or relating to 
existing surface structures at or contiguous to the site are not Contract Documents. The Contract 
Documents shall define and describe the complete work to which they relate. 

B. Definitions 
  
 Where the following words or the pronouns used in their stead occur herein, they shall have the 

following meaning.  If a conflict exists as to the meaning of a word, the definition existing in the 
General Conditions, if present, shall govern. 

 
Addenda - the plural of addendum. 
 
Addendum - a written or graphic change to the contract documents issued prior to bid opening 
which becomes a part of the specifications for the project. 
 
Advertisement - public notice inviting bids or proposals on a specified project.  Public Works 
Construction projects shall be published for four (4) consecutive weeks. All other projects shall be 
published for two (2) consecutive weeks.  All projects shall be published on the Fulton County’s 
website @ www.co.fulton.ga.us, under “Bid Opportunities”. 
 
Amendment – a change, addition, alteration, correction or revision to a bid or proposal or 
contract document. 
 
Annual contract - any contract entered into for a specified period, with a contractor or a vendor, 
to provide upon request with a specified product or service at a predetermined price/rate. 
 
Award - approval by the Board of Commissioners, to begin the contracting process with the 
lowest most responsive and responsible bidder. 
 
Bid - the formal process allowing prospective vendors to compete for goods and services sought 
by the County. 
 
Bid acceptance - the acceptance of bids delivered to the Purchasing Agent at the time, place, 
and under the conditions contained in the invitation for bids and as further stipulated in the 
specifications document. 
 
Bid bond - a form of bid security executed by the bidder as principal and by a surety to 
guarantee that the bidder will enter into a contract within a specified time and maintain the bid 
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prices submitted with his/her original bids and furnish any required payment and/or performance 
bonds. 
 
Bid guaranty - a certified check, bid bond, cashier’s check, for a sum of money deposited with 
the County by a bidder to guarantee that the bidder will enter into a contract within a specified 
time and maintain the bid prices submitted with his/her bid and furnish any required payment 
and/or performance bonds. 
    
Bid opening - the public opening of bids received and accepted and the reading aloud of the 
name of each bidder and the amount of bid in the presence of one (1) or more witnesses at the 
time and place designated in the invitation to bid. For RFP openings only the name of the 
proponents are read aloud. 

 
Change order – means an alteration, addition, or deduction from the original scope of work as 
defined by the contract documents to address changes or unforeseen conditions necessary for 
project completion. 
 
Collusion – a secret agreement, whether expressed or implied, to commit a fraudulent, deceitful, 
unlawful, or wrongful act. 
 
Collusive bidding – a violation of antitrust statues that consists of a response to a solicitation by 
two or more persons who have secretly agreed to circumvent laws and rules regarding independent 
and competitive bidding. 
 
County -  “County” shall mean the Fulton , Georgia, a political subdivision of the State of Georgia, 
and shall include all agencies, establishments or officials of the government of the . 
 
Construction - the process of building, altering, repairing, remodeling, improving or demolishing 
any public structure or building, or other public improvements of any kind to any public real property.  
It does not include the routine maintenance of existing structures, buildings or real property. 
 
Contract - all types of  agreements, including purchase orders, regardless of what they may be 
called, for the procurement or disposal of supplies, services, construction, professional or consultant 
services, and for the transfers of interest in real property.   
 
Contract documents - the various parts of the contract including, but not limited to the contract 
agreement, the bid form, the payment and performance bond, any required insurance certificates, 
general and specific conditions and the specifications of the project. 
 
Contract file - the grouping of all written determinations and other records pertaining to the 
solicitation, award or performance of a contract or purchase order in a designated file maintained by 
the County by the Purchasing Agent. 
 
Contract modification - any written alteration in the terms of the contract including, but not limited 
to, the scope, manner of performance, specifications, delivery point, time and rate of delivery, 
period of performance, price, quantity, or other provision of any contract accomplished by mutual 
action of the parties to the contract. 
 
Contract sum - the amount bid as adjusted by all contract modifications. 
 
Contractor - any person or entity having a contract with the County. 
 
Debarment – the exclusion of a person or company from participating in a procurement activity for 
an extended period of time, as specified by law, because of previous illegal or irresponsible action. 
 
Designee - an authorized representative of a person holding superior position of responsibility. 
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Encumbrance - an obligation, chargeable to a budget appropriation, by a user department to pay 
for a specific procurement. 
 
Evaluation criteria – factors relating to management capability, technical capability, method of 
meeting performance requirements, price, and other material considerations specified in the request 
for proposal that will be considered in determining to whom a contract will be awarded.  
 
Fidelity bond – a form of insurance that secures an employer up to the amount stated in the bond 
for losses caused by dishonest acts of its employees. 
 
Final completion - the completion of all work as required in accordance with the terms and 
conditions of the contract documents. 
 
Invitation to bid (ITB) - all documents, whether attached or incorporated by reference, utilized for 
soliciting sealed bids. 
 
Invoice - the document provided by vendors to the County as a demand for payment of goods or 
services provided under the provisions of a contract awarded by the County. 
 
Inspection - an authorized representative of the County, or of the County’s architect/engineer, 
assigned to make all necessary inspections, test, and reports of the work performed or being 
performed. 
 
Materials - any substance(s) specified for use in the performance of the contract work. 
 
May - denotes permissive. 
 
Offer - a proposal by an Offeror submitted when procurement is made by a source selection 
method other than competitive sealed bidding. 
 
Offeror – a person making an offer. 
 
Owner - Fulton County Government, Georgia. 
 
Notice To Proceed - a written notice to the Contractor to begin the actual contract work, stating, if 
applicable, the date on which the contract time begins. 
 
Payment bond - “Payment Bond” means a bond provided by a surety company authorized to do 
business in the state of Georgia, which guarantees to the County that all costs incurred by the 
Contractor relating to the performance of the contracted services (i.e., suppliers, subcontractors, 
etc.) shall be paid in a timely manner and fully satisfied at the completion of the contracted work. 
 
Performance bond - “Performance Bond” means a bond provided by a surety company authorized 
to do business in the state of Georgia, which guarantees to the County that the services contracted 
for will be performed in accordance with the terms and conditions specified in the contract 
document. 
 
Pre-bid or pre-proposal conference – a meeting scheduled prior to the opening of bids/proposals 
at which attendance by potential bidders/offerors may be optional or mandatory, to clarify the 
solicitation and respond to prospective bidder/offeror inquiries.  
 
Pre-qualifications - required standards imposed in the best interest of the County as a condition of 
bidding, which must be met by an interested bidder in order to qualify to respond to an invitation for 
bids or a request for proposal. 
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Procurement - buying, purchasing, renting, leasing or otherwise acquiring any supplies, services or 
construction.  Also includes all functions that pertain to the obtaining of any supply, service or 
construction, including a description of requirements, selection and solicitation of sources, 
preparation and award of contracts, and all phases of contract administration. 
 
Public works construction – means the building, altering, repairing, improving, or demolishing of 
any public structure or building or other public improvements of any kind to any public real property. 
 
Proposer - one who submits a proposal. 
 
Proposal  - solicited submission of information from a prospective contractor which states how that 
Offeror intends to perform certain work, its technical and business qualifications, it’s proposed 
delivery, warranty, other terms and conditions as those might differ from or supplement the County’s 
solicitation requirements, and any other information requested by the County’s solicitation.  May 
also include such pricing information as may be required. 
 
Purchasing Agent - the Director of the Fulton County Department of Purchasing the principal 
purchasing official for the County. 
 
Requisition - a document utilized by a using agency to request that a purchase order or contract be 
entered into for a specific need. 
 
Responsible bidder or responsible Offeror – means a person or entity that has the capability in 
all respects to perform fully and reliably the contract requirements.  
 
Responsive bidder or responsive Offeror - means a person or entity that has submitted a bid or 
proposal that conforms in all material respects to the requirements set forth in the invitation for bids 
or request for proposals.  
 
Scope of work - means the work that is required by the contract documents. 
 
Scope of project – means the work required by the original contract documents and any 
subsequent change orders required or appropriate to accomplish the intent of the project as 
described in the bid documents. 
 
Shall - denotes imperative. 
 
Solicitation - an invitation for bid, a request for proposal, a request for quotation, or any other 
document issued by the County for the purpose of soliciting bids or proposals to perform a County 
contract. 
  
Specifications – means any description of the physical or functional characteristics or of the nature 
of a supply, service or construction item.  It may include a description of any requirement for 
inspecting, testing or preparing a supply, service or construction item for delivery. 
 
Subcontractor – any person undertaking part of the work of a contract under the control of the 
principal contractor. 
 
Substantial completion - the date when construction is sufficiently complete, in accordance with 
the contract documents, so the County can occupy or utilize the work or designated portion thereof 
for the use for which it is intended. 
 
Surety - the corporation, partnership, or individual licensed and authorized to do business in the 
state of Georgia, other than the contractor, executing payment, performance or bid bonds to be 
furnished to the County by the contractor. 
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Work - the furnishing of all labor, materials, tools, equipment and incidentals necessary by the 
Contractor for completion and performance of all duties and obligations imposed by the contract 
documents. 
 

C. Bidder’s Modification and Withdrawal of Bids 
 
 A Bidder may modify or withdraw its bid by written request, provided that the request is received 

by the County prior to the bid due date and time at the address to which bids are to be submitted.  
Provided further, that in case of an electronic request (i.e. facsimile, e-mail, etc.) a written 
confirmation thereof over the authorized signature of the  Bidder must be received by the County 
at the address to which original Bids are to be submitted within three (3) calendar days after issue 
of the electronic message.  Following withdrawal of its bid, the Bidder may submit a new, 
providing delivery is affected prior to the established bid opening date and time.  No bid may be 
withdrawn after bid due date for sixty (60) calendar days. 

D. Addenda and Interpretations 
 
 No interpretations of the meaning of the Drawings, Specifications or other pre-bid documents will be 

made to any Bidder orally. Bidders requiring clarification or interpretation of the Bidding Documents 
shall make a written request to Nancy Harrison no later than 2:00 PM August 24, 2006.   Written 
requests for clarification or interpretation may be mailed, hand delivered, e-mailed or faxed to the 
Assistant Purchasing Agent at the address below, e-mail address or fax number.  Telephone 
inquiries will not be accepted. 

 
  Nancy Harrison, CPPB 
  Assistant Purchasing Agent 
  Department of Purchasing 
  Fulton County Public Safety Building 
  130 Peachtree Street, S.W., 1168 
  Atlanta, GA  30303 
  Fax:  (404) 893-1744 
  Nancy.harrison@co.fulton.ga.us 
 
 Only communications from firms that are in writing and signed will be recognized by the County as 

duly authorized expressions on behalf of proposers/bidders. Any and all such interpretations and 
any supplemental instructions will be in the form of written Addenda to the Specifications which, and 
if any addenda are issued to this Invitation to Bid. 

E. Site Examination 
 
 There will be no site visit for this project.  However, bidders are encouraged to visit the bridge 

locations on their own. 

F. Bid 
 
 All Bids must be made on the Bid forms contained herein. The Bid shall be enclosed in a sealed 

envelope, addressed to Department of Purchasing, Fulton County Public Safety Building, 130 
Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303 and labeled "Bid for 06 ITBR51156K-
NH – BRIDGE MAINTENANCE - 2006.  

 
  REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 

 
1. Bid Form 
2. Bid Schedule 
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3. Bid Bond  
4. Certification of Acceptance of Bid/Proposal Requirements  
5. Corporate or Partnership Certificate   
6. Non-Collusion Affidavit of Prime Bidder  
7. Non-Collusion Affidavit of Subcontractor   
8. Contract Compliance Forms, fully executed  

a. Promise of Non-Discrimination  (Exhibit A) 
b. Employment Report  (Exhibit B) 
c. Schedule of Intended Subcontractor Utilization (Exhibit C) 
d. Letter of Intent to Perform As a Subcontractor or Provide Materials or 

Services  (Exhibit D) 
e. Declaration Regarding subcontractor Practices (Exhibit E) 
f. Joint Venture Disclosure Affidavit (Exhibit F) 

g. Equal Business Opportunity (EBO) Plan 

Any bids received after the stated time and date shall not be considered. It shall be the sole 
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of 
Purchasing for receipt on or before the stated time and date. If a bid is sent by U.S. Mail, the 
bidder shall be responsible for its timely delivery to the Purchasing Department. Bids delayed by 
mail will not be considered, shall not be opened, and arrangements shall be made for their return 
at the bidder's request and expense. 

 
 The original signed bid with three (3) copies shall be submitted in a sealed package, clearly marked 

on the outside "Bid for  06ITBR51156K-NH Fulton County Bridge Maintenance – 2006”.  
 
 Bid shall be publicly opened, with only the names and total bid price of the bidders disclosed at the 

opening. 
 

G. Bid and Contract Security 
 
 A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany each 

Proposal. The bid bond shall be submitted in a separate, sealed envelope marked “Bid Bond”.  
 

Bids must be accompanied by a bid bond or certified check in an amount of five percent 
(5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check shall apply ONLY 
TO THIS BID.  The bid name and contract number must appear on the security instrument.  The 
bond must remain in full force and effect until the Bidder executes the final Contract.  Bids not 
satisfying the bonding requirements of this project will be declared non-responsive. 

 
Any bid bond, performance bond, payment bond, or security deposit required for public works 
construction contract shall be approved and filed with purchasing agent.  At the option of the 
County, if the surety named in the bond is other than a surety company authorized by law to do 
business in this state pursuant to a current certificate of authority to transact surety business by 
the Commissioner of Insurance, such bond shall not be approved and filed unless such surety is 
on the United States Department of Treasury’s list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid bond, 
performance bond, or payment bond required by this.  In the case of a bid bond, such approval 
shall be obtained prior to acceptance of the bid or proposal.  In the case of payment bonds and 
performance bonds, such approval shall be obtained prior to the execution of the contract. 
 
Whenever, in the judgment of the County: 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
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(2) Any corporation surety is not longer certified or approved by the Commissioner of Insurance 
to do business in the state; or 

(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish a new or 
additional bond or bonds within ten days.  Thereupon, if so ordered by the County, all work on the 
contract shall cease unless such new or additional bond or bonds are furnished.  If such bond or 
bonds are not furnished within such time, the County may terminate the contract and complete 
the same as the agent of and at the expense of the contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal to 5% 
of the bid amount.  The Bid Bond shall be included in a separate envelope marked on the outside 
“Bid Bond”.  Checks or letters of credit of any type will not be accepted. A certified cashier’s 
check will be acceptable.  Provide a completed and fully executed Bid Bond.  When the bidder’s 
package is opened, a purchasing agent will verify the presence of the Bid Bond and remove it 
from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a reason not 
authorized by Georgia law, the County will proceed on the Bid Bond, along with any other 
available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in the State 
of Georgia, shall be listed in the Department of Treasury Circular 570, and shall have an 
underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety shall be 
subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 
 

H. Right to Reject Bids 
 
 The County reserves the right to reject any or all bids and to waive informalities. No bids will be 

received after the time set for opening bids. Any unauthorized conditions, limitations or provisions 
attached to the Bid, except as provided herein, will render it informal and may cause its rejection. 
Unbalanced bids will be subject to rejection. Any bidder may withdraw his/her bid, either personally 
or by telegraphic or written request, at any time prior to the scheduled closing time for receipt of 
bids. Telegraphic or written requests for withdrawal must be in the possession of the County prior to 
the closing time for receipt of bids. 

I. Applicable Laws 
 
 All applicable laws and regulations of the State of Georgia and ordinances and regulations of Fulton 

County shall apply.  Protestors shall seek resolution of their complaints in the manner provided in 
the Fulton County Code of Laws §2-324, which is incorporated by reference herein. 

J. Examination of Contract Documents 
 
 Prospective bidders shall examine the contract documents and before submitting a bid, shall make 

a written request to the County for an interpretation or correction of any ambiguity, in consistency or 
error therein which could be discovered by a bidder.  At the bid opening each bidder shall be 
presumed to have read and be familiar with the contract documents.   

K. Termination 
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 The County may terminate the contract resulting from this solicitation at any time the vendor fails to 
carry out the contract provisions, if in the opinion of the County, the performance of the contract is 
unreasonably delayed, or the vendor is in direct violation of the contract conditions.  The County 
shall provide the vendor with notice of any conditions which violate or endanger the performance of 
the contract and, if after such notice the contractor fails to remedy such conditions within thirty (30) 
days, to the satisfaction of the County, the County may exercise their option in writing to terminate 
the Contract without further notice to the Contractor and order the Contractor to stop work 
immediately and vacate the premises.  Vendor agrees by its bid submission that the County’s 
decision is final and valid.   

L. Indemnification and Hold Harmless Agreement 
 
 The successful contractor will agree to indemnify, save harmless and defend the County, its agents, 

servants, and employees from all lawsuits, claims, demands, liabilities, losses and expenses for or 
on account of any injury or loss in connection with the work performed under this contract:  
Provided, however the Contractor shall not be liable for any damages resulting for the sole 
negligent or intentional acts or omission of the County and its employees, agents or 
representatives.  

M. Bid Opening 
 
 Bids will be opened in public and read aloud. All bidders are requested to be present at the opening. 

N. Determination of Successful Bidder 
 
 Fulton County desires to complete this work in a timely manner.  The Contract will be awarded to 

the lowest responsive, responsible bidder(s), if awarded.   
 

1) Responsibility:  The determination of the bidder’s responsibility will be made by the 
County based on whether the bidder meets the following minimum requirements:  

 
a) The County reserves the right to reject any bid if the evidence submitted by, or 

investigation of, the bidder fails to satisfy the County that he/she is properly qualified 
to carry out the obligations of the Contract. 

b) Is properly licensed to perform this type of work in Fulton County.  Bidders must have 
a utility contractors license to perform this work.  O.C.G.A. §43-14-8.3 (h) 

c) Maintains a permanent place of business individually or in conjunction with the prime 
contractor. 

d) Has the appropriate and adequate technical experience.  Designated Project 
Manager must be proficient in all aspects of contracted work. 

e) Has adequate personnel and equipment to do the work expeditiously. 
f) Has suitable financial means to meet obligations incidental to the work. 

 
2) Responsiveness: The determination of responsiveness will be made by the County based 

on a consideration of whether the bidder has submitted a complete Bid form without 
irregularities, excisions, special conditions, or alternative bids for any item unless 
specifically requested in the Bid form. 

O. Wage Clause 
 
 Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract he will 

comply with all lawful agreements, if any, which the Contractor had made with any association, 
union, or other entity, with respect to wages, salaries, and working conditions, so as not to cause 
inconvenience, picketing, or work stoppage. 
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P. Notice of Award of Contract 
 
 As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify the 

successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into consideration 
price and the responsiveness to the requirements set forth in the Invitation for Bid.  In such case, no 
claim shall be made by the selected Contractor(s) for loss of profit if the contract is not awarded or 
awarded for less work than is indicated and for less than the amount of his bid.  The total of the 
awarded contract shall not exceed the available funds allocated for this project. 
 
Should the County require additional time to award the contract, the time may be extended by 
mutual agreement between the County and the successful bidder.  If an Award of Contract has not 
been made within sixty (60) days from the bid date or within the extension mutually agreed upon, 
the Bidder may withdraw the Bid without further liability on the part of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the date of 
the notice to proceed. The Bidder agrees hereby to commence work under this Contract, with 
adequate personnel and equipment, on a date to be specified in a written order of the Program 
Manager.   The contract shall become effective on the Contract Date and shall continue in effect 
until the end of the term of the contract or until the project has been closed-out by the Program 
Manager unless earlier terminated pursuant to the termination provisions of the contract.   

 

Q. Execution of Contract Documents 
 
 Upon notification of Award of Contract, the County shall furnish the Contractor the conformed 

copies of Contract Documents for execution by the Contractor and Contractor’s surety. 
 

Within fifteen (15) days after receipt the Contractor shall return all the documents properly executed 
by the Contractor and the Contractor’s surety.  Attached to each document shall be an original 
power-of-attorney for the person executing the bonds for the surety and certificates of insurance for 
the required insurance coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the power-of-attorney 
and certificates of insurance, the County shall complete the execution of the documents.  
Distribution of the completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time specified, the 
County shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor shall have 
the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done only by 
mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County approved 
document form.  The County reserves the right to reject any agreement that does not conform to 
the Invitation for Bid and any County requirements for agreements and contracts.  The County 
reserves the right to modify the agreement resulting from this bid upon the recommendation of the 
County Attorney. 

 
  

Page 14 of 119 
 



BRIDGE MAINTENANCE - 2006                          Instructions to Bidders 

R. Joint Venture 
 
 Any Bidder intending to respond to this solicitation as a joint venture must submit an executed joint 

venture agreement with its offer.  The agreement must designate those persons or entities 
authorized to execute documents or otherwise bind the joint venture in all transactions with Fulton 
County, or be accompanied by a document, binding upon the joint venture and its constituent 
members, making such designation.  Offers from joint ventures that do not include these documents 
will be rejected as being non-responsive. 
 

S. Contractors Compliance With All Assurances And/Or Promises Made In Response To 
Procurement 

 Should any Bidder submit a response to the County promising to provide a certain level of service 
for either the scope of work, MFBE participation, or any other matter, including where such 
promise or assurance is greater than what is required by the procurement documents, and should 
this response containing the promise or assurance be accepted by the County and made a part of 
the Contract Documents, then this degree or level of service promised by the bidder relating to 
the scope of work, MFBE participation, or other matter shall be considered to be a material part of 
the Agreement between the bidder and the County, such that the bidder’s failure to provide the 
agreed upon degree or level of service or participation shall be a material breach of the 
Agreement giving the County just cause to terminate the Agreement for cause, pursuant to the 
General Conditions of the Agreement. 
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PURCHASING  - BID REQUIREMENTS 
 

The following information pertains to the submission of a Bid to Fulton County, and contains instructions 
on how Bids must be presented in order to be considered.  Listed below are the requirements for all 
Bidders interested in doing business with Fulton County. 
 

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and returned 
with the Bid unless otherwise specified in writing by the Purchasing Department.  Type or 
neatly print the date, company name, and the full legal name and title of the person(s) signing 
the Bid in the place provided at the bottom of each Bid sheet.  Any additional sheets 
submitted must contain the same signature and Bidder information. 

 
2. Original signature(s) must appear on each page of the Bid document.  All signatures must be 

executed by person(s) having contracting authority for the Bidder. 
 

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  may 
be submitted in addition to the original when multiple copies of the Bid are specifically 
requested in the solicitation.  

 
4. The envelope in which the Bid response is submitted must be sealed and clearly labeled with 

the Bid number, project title, due date and time, and the name of the company or individual 
submitting the proposal.  Bids must be received by the opening date and time shown on this 
Bid in order to be considered.  The Purchasing Agent has no obligation to consider Bids 
which are not in properly marked envelopes.  Contract Compliance submittals shall be 
submitted in a separate sealed envelope or package. 

 
5. The original and the required number of copies of the Bid must be returned to: 

 
Fulton County Purchasing Agent 
Fulton County Purchasing Department 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 

        
Any inquiries, questions, clarifications or suggestions regarding this solicitation should be 
submitted in writing to the Purchasing Contact Person.  Contact with any other County 
personnel in regard to a current solicitation is strictly prohibited in accordance with Fulton 
County “No Contact” policy outlined in Section 35. 

 
6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 

Destination, and must include all costs chargeable to the Contractor executing the Contract, 
including taxes.  Unless otherwise provided in the Contract, Fulton County shall have no 
liability for any cost not included in the price.  The Contractor shall provide Fulton County the 
benefit through a reduction in price of any decrease in the Contractor’s costs by reason of 
any tax exemption based upon Fulton County’s status as a tax-exempt entity. 

 
7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is 

submitted.  The Bidder is solely responsible for the accuracy of information placed on a Bid 
sheet, including prices. Clerical or mathematical error is insufficient to void a successful Bid 
but a Bidder may withdraw a sealed Bid prior to opening without a penalty. 

 
8. All prices must be submitted in the format requested and less all trade discounts.  When 

multiple items are being Bid, Bidder must show both the unit price and the total extended 
price for each item. When applicable, the Bidder must include an additional lump sum Bid for 
groups or items.  In the event a Bidder is offering an additional discount on groups of items, 
Bidder must indicate the total lump sum Bid for the particular group of items before any extra 
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discount, the amount of extra discount, and the net total for the particular group.  In the event 
of an extension error, unit pricing shall prevail. 

 
9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of that Bid 

under the terms and conditions spelled out in the Bid documents.  In the event of a conflict 
between the different Bid documents, the County’s cover Contract (if used) shall have 
precedence, followed in order by the Invitation to Bid, Purchase Order, Bid, Contractor’s 
Warranty Agreement, Maintenance Agreement, and/or other Contractor provided 
agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless 

otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by the authorized 
person(s) against any price increase for the time period designated in the Bid specifications, 
and Fulton County must be given the benefit of any price decrease occurring during such 
designated time period. 

 
12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered unless 

specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each item 
unless otherwise specified in writing by Fulton County.  The delivery date may be a factor in 
deciding the Bidder’s capability to perform. 

 
14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately and must 

show Fulton County’s purchase order number as well as the proper department and address 
to which delivery was made, as listed on the purchase order or in the Bidder’s contract with 
Fulton County. 

 
15. Unless clearly shown as “no substitute” or words to that effect, any items in this invitation to 

Bid which have been identified, described or referenced by a brand name or trade name are 
for reference only.  Such identification is intended to be descriptive but not restrictive, and is 
to indicate the general quality and characteristics of products that may be offered.  Each item 
Bid must be individually identified as to whether it is a specified item or an equivalent item by 
typing or printing after the item(s):  The brand name; model or manufacturer’s number, or 
identification regularly used in the trade.  Deviations from the specifications must be clearly 
and fully listed on the Bid sheet, including photographs or cuts, specifications, and 
dimensions of the proposed “alternate”.  Fulton County is the sole judge of “exact equivalent”, 
or “alternate”.  The factors to be considered are: function, design, materials, construction, 
workmanship, finishes, operating features, overall quality, local service facilities, warranty 
terms and service, and other relevant features of item(s) Bid. 

 
16. For all Bids, Fulton County reserves the right to request representative samples.  If 

requested, samples must be delivered at the Bidder’s cost within three (3) business days.  
Samples are submitted at the risk of the Bidder and may be subjected to destructive tests by 
Fulton County. Samples must be plainly tagged with Fulton County’s Bid number, item name, 
manufacturer, and the name of the Bidder. 

 
17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of components or 

necessary parts shall be made even though the specifications may not detail or mention 
them.  Unit(s) must be furnished with factory installed equipment and must be comparable 
with the basic form, fit, and functional requirements which are all to be included in the base 
price as well as any other equipment included as standard by the manufacturer or generally 
provided to the buying public. 
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18. All successful Bidders must assume full responsibility for all item(s) damaged prior to F.O.B. 
Destination delivery and agree to hold harmless Fulton County of all responsibility for 
prosecuting damage claims. 

 
19. All successful Bidders must assume full responsibility for replacement of all defective or 

damaged goods within thirty (30) days of notice by Fulton County of such defect or damage. 
 

20. All successful Bidders must assume full responsibility for providing or ensuring warranty 
service on any and all items including goods, materials, or equipment provided to the County 
with warranty coverage.  If a successful Bidder is not the manufacturer, all manufacturers’ 
warranties must be passed through to Fulton County.  The Bidder and not Fulton County is 
responsible for contacting the manufacturer of the warranty service provided during the 
warranty period and supervising the completion of the warranty service to the satisfaction of 
Fulton County. 

 
21. As a successful Bidder providing any equipment which requires fitting and assembly, the 

Bidder shall be solely responsible for such installation being performed by a manufacturer’s 
authorized or approved servicer or an experienced worker, utilizing workmanship of the 
highest caliber.  The Bidder must verify all dimensions at the site, shall be responsible for 
their correctness, and shall be responsible for the availability of replacement parts when 
specified in writing by Fulton County in the specifications, purchase order, or other contract. 

 
22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and other 

disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in the sale or 
distribution of the type of goods, materials, equipment or services for which the Bidder is 
submitting a Bid response in addition, all Bidders are required to provide Fulton County with 
three (3) written references documenting the successful completion of Bids or contracts for 
the types of items including goods, materials, equipment, or services for which the Bidder is 
submitting a Bid response.  In instances where a Bidder has never supplied such goods, 
material, equipment, or services before, the Bidder must submit with the Bid response a 
statement and supporting documentation demonstrating such expertise, knowledge, or 
experience to establish the Bidder as a responsible Bidder, capable of meeting the Bid 
requirements should an award be made.  No exceptions to this provision will be made unless 
authorized in the Bid specifications. 

 
24. Bidders may be required to furnish evidence that they maintain permanent places of business 

of a type and nature compatible with their Bid proposal, and are in all respects competent and 
eligible vendors to fulfill the terms of the specifications.  Fulton County may make such 
investigations as it deems necessary to determine the ability of the Bidder to perform such 
work, and reserves the right to reject any Bidder if evidence fails to indicate that the Bidder is 
qualified to carry out the obligation of the Contract and to complete the work satisfactorily. 

 
 
25. All Bidders must comply with all Fulton County Purchasing laws, policies, and procedures, 

non-discrimination in contracting and procurement ordinances, and relevant state and federal 
laws including but not limited to compliance with EEOC hiring guidelines and requirements 
under the Americans with Disabilities Act.  Successful Bidder must obtain all permits, 
licenses, and inspections as required and furnish all labor, materials, insurance, equipment, 
tools, supervision, and incidentals necessary to accomplish the work in these specifications. 

 
26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County 

subsequent to being granted an award, or who fails to perform in accordance with the Bid 
specifications the Bidder will be subject to damages and all other relief allowed by law. 
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27. Successful Bidders contract directly with Fulton County and are the party or parties obligated 
to perform.  Contracts may not be assigned and any failure to perform the Contract in 
accordance with the specifications will constitute a breach of Contract and may result in a 
Bidder being found to be “non-responsive” in the future. 

 
28. In case of default by the successful Bidder, Fulton County may procure the articles for 

services from another source and hold the successful Bidder responsible for any resulting 
excess cost. 

 
29. The County may award any Bid in whole or in part to one or more vendors or reject all Bids 

and/or waive any technicalities if it is in the best interests of the County to do so.  In the event 
that all Bids are not rejected, Bids for items including goods, materials, equipment, and 
services will be awarded to the lowest “responsible” Bidder(s) as determined by Fulton 
County.  Submitting the lowest Bid, as published at the Bid opening, does not constitute an 
award or the mutual expectation of an award of a Contract and purchase order.  For 
purposes of this notice and the attached Bid sheets, a purchase order is a Contract to provide 
items including goods, materials, equipment, and services and is intended to have the full 
force and effect of a Contract.  A breach of the terms and conditions of a purchase order 
constitutes a breach of Contract. 

 
30. Bids for projects that are solicited pursuant to the Georgia Local Government Public Works 

Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 

Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after the time 
set by the governmental entity for opening of Bids. At the end of this time period, the Bid will 
cease to be valid, unless the Bidder provides written notice to the County prior to the 
scheduled expiration date that the Bid will be extended for a time period specified by the 
County.  

 
31. In the evaluation of the Bids, any award will be subject to the Bid being: 

 
A. Compliant to the specification – meets form, fit, and function requirements stated or 

implied in the specification. 
B. Lowest cost to the County over projected useful life. 
C. Administratively Compliant – Including all required bonds, insurance, established 

quality of work and general reputation, financial responsibility, relevant experience, 
and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open Records 

Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  
 
33. All proposals and Bids submitted to Fulton County involving Utility Contracting are subject to 

the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-8.2(h).  The Utility 
Contractor License number of the person who will perform the utility work shall be written on 
the face of the Bid envelope. 

 
34. The apparent silence of this specification, and any supplement thereto, as to details, of the 

omission from it of a detailed description concerning any point, will be regarded as meaning 
only the best commercial practices are to prevail.  Only materials of the highest quality, 
correct type, size, and design are to be used.  All interpretations of this specification will be 
made upon the basis of this statement, with Fulton County interpretation to prevail. 

 
35. It is the policy of Fulton County that the evaluation and award process for County contracts 

shall be free from both actual and perceived impropriety, and that contacts between potential 
vendors and County officials, elected officials and staff regarding pending awards of County 
contracts shall be prohibited. 
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A. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, elected 
official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by the 
terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent 
that the submitted Bid or proposal of the person, firm, or entity in violation is 
“non-responsive”, and same shall not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an 

executed Joint Venture Agreement with this Bid.  This agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the Joint Venture in all 
transactions with Fulton County, or are accompanied by a document, binding upon the Joint 
Venture and its constituent members, making such designation.  Bids from Joint Ventures 
that do not include these documents will be rejected as being “non-responsive”. 

 
37. Any Bidder intending to respond to this solicitation must complete all of the Procurement 

Affidavit Forms provided in this solicitation.  Bids that do not include these completed 
documents will be rejected as being “non-responsive”.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION NO.  1 
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SECTION 2 

 
BID FORM 

 
FULTON COUNTY BRIDGE MAINTENANCE - 2006 

 
 
Submitted ____________________, 2006. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid as 
principal or principals is or are named herein and that no other person than herein mentioned has any 
interest in this Bid or in the Contract to be entered into; that this Bid is made without connection with any 
other person, company or parties making a Bid; and that it is in all respects fair and in good faith without 
collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully in regard 
to all conditions pertaining to the place where the work is to be done; that he has examined the Drawings 
and Specifications for the work and contractual documents relative thereto, and has read all instructions 
to Bidders and General Conditions furnished prior to the openings of bids; that he has satisfied himself 
relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of Commissioners of 
Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all necessary materials, 
equipment, machinery, tools, apparatus, means of transportation and labor necessary, and to complete 
the construction of the work in full and complete accordance with the shown, noted, and reasonably 
intended requirements of the Specifications and Contract Documents to the full and entire satisfaction of 
the Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite understanding that no 
money will be allowed for extra work except as set forth in the attached General Conditions and Contract 
Documents for the following prices. 
 
THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY EVALUATED AND 
WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE BIDDER. 
 
The base bid may not be withdrawn or modified for a period of sixty (60) days following the receipt of 
bids. 
 
BASE BID AMOUNT (Do not include any Bid Alternates) 
 
$             
(Dollar Amount In Numbers) 
 
             
(Dollar Amount in Words) 
 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully complete all 
work under this Contract within One Hundred and Twenty (120) consecutive calendar days from and 
including said date. 
 
The Bidder declares that he understands that the quantities shown for the unit prices items are subject to 
either increase or decrease, and that should the quantities of any of the items of work be increased, the 
Bidder proposes to do the additional work at the unit prices stated herein; and should the quantities be 
decreased, the Bidder also understands that payment will be made on the basis of actual quantities at the 
unit price bid and will make no claim for anticipated profits for any decrease in quantities; and that actual 
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quantities will be determined upon completion of work, at which time adjustments will be made to the 
contract amount by direct increase or decrease. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract Agreement 
and Bonds within ten days after receipt of conformed contract documents for execution, the Bid Bond 
accompanying his bid and the monies payable thereon shall be paid into the funds of the Owner as 
liquidated damages for such failure. 

The undersigned acknowledges receipt of the following addenda (list by the number and date appearing 
on each addendum) and thereby affirms that its Bid considers and incorporates any modifications to the 
originally issued Bidding Documents included therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
 
BIDDER:            
 
  Signed by:           
    [Type or Print Name] 
 
 Title:            
 
 Business Address:          
         
                   
         
                  
 
 
 Business Phone:             
 
  
 Bidder’s Contractor License No:         
          [State/County] 
 
 License Expiration Date:         
 
 
Enclosed is a Bid Bond in the approved form, in the sum of: 
 
          Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and provisions  

thereof. 

 

END OF SECTION NO. 2 
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SECTION 3 
 

PURCHASING FORMS & INSTRUCTIONS  
 
This section contains the procurement forms that are required to be executed and submitted with the bid 
package.  This section does not contain all forms required to be included with the bid package submittal.   

 
To be deemed responsive to this BID, Bidders must provide the information requested and complete in 
detail all Purchasing Forms. The appropriate individual(s) authorized to commit the Bidder to the Project 
must sign the Purchasing Forms. Bidders should reproduce each Purchasing Form, as required, and 
complete the appropriate portions of the forms provided in this section. 

 
 

• Form A:  Non-Collusion Affidavit of Prime Bidder 
 

• Form B:  Non-Collusion Affidavit of Sub-Contractors  
 

• Form C:  Certificate of Acceptance of Request for Bid Requirements 
 

• Form D:  Contractor’s Georgia Utility  License Certification  
 

• Form E:  Certification Regarding Debarment 
 

• Form F:   Corporate Certification 
 

• Form G:   Disclosure Form and Questionnaire 
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FORM A 
 

NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  
 
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 2-320 
(11), this bid or proposal is made without prior understanding, agreement or connection with any 
corporation, firm or person submitting a bid for the same work, labor or service to be done or the supplies, 
materials or equipment to be furnished and is in all respects fair and without collusion or fraud.  I 
understand collusive bidding is a violation of state and federal law and can result in fines, prison 
sentences and civil damages awards.  I agree to abide by all conditions of this bid or proposal and certify 
that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly or 
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means 
whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent anyone from 
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another to 
withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and that no 
one has gone to any supplier and attempted to get such person or company to furnish the materials to the 
bidder only, or if furnished to any other bidder, that the material shall be at a higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, AGENT, OR 
OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS WHO 
MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B 

 
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR  

 
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 2-320 
(11), this bid or proposal is made without prior understanding, agreement or connection with any 
corporation, firm or person submitting a bid for the same work, labor or service to be done or the supplies, 
materials or equipment to be furnished and is in all respects fair and without collusion or fraud.  I 
understand collusive bidding is a violation of state and federal law and can result in fines, prison 
sentences and civil damages awards.  I agree to abide by all conditions of this bid or proposal and certify 
that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly or 
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means 
whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent anyone from 
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another to 
withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and that no 
one has gone to any supplier and attempted to get such person or company to furnish the materials to the 
bidder only, or if furnished to any other bidder, that the material shall be at a higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, AGENT, OR 
OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS WHO 
MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR OR 
PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM C 
 

FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL REQUIREMENTS 
 

 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This Bid 
Document, Pages            To            Inclusive, Including Addendum(s)        To       , And/Or Appendices        To       
, In Its Entirety, And Agrees That No Pages Or Parts Of The Document Have Been Omitted, That He/She 
Understands, Accepts And Agrees To Fully Comply With The Requirements Therein, And That The 
Undersigned Is Authorized By The Bidding/Proposing Company To Submit The Bid/Proposal Herein And To 
Legally Obligate The Bidder/Proposer Thereto. 
 
Company:              
 
Signature:              
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  



BRIDGE MAINTENANCE - 2006                          Purchasing Forms & Instructions 
 

Page 29 of 119 

FORM D 
 

CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 
  
 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Utility Contractor’s Name: ________________________________________________________ 
 
 
Expiration Date of License:_______________________________________________________ 
 
  
 
 (ATTACHED COPY OF LICENSE) 
 
I certify that the above information is true and correct and that the classification noted is applicable to the Bid 
for this Project. 
 
 
 
Signed: ______________________________________________________________________  
 
 
Date: ________________________________________________________________________  
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FORM E 
 

CERTIFICATION REGARDING DEBARMENT 
 

(1)  The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 
proposed for debarment, declared ineligible, or otherwise excluded from doing business with any 
government agency.  Any such exclusion may cause prohibition of your firm from participating in 
any procurement by the Fulton County Government. 

 
(1) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION  
 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be 

placed.   If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 

anytime the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing of 

any changes, if as a result of such changes, the Offeror certification regarding debarment is 
affected.           

 
DEBARMENT ORDINANCE 

 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the debarment 
of contractors. 

 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be heard, the 
Purchasing Agent, after consultation with user department, the County Manager and the County Attorney 
shall have the authority to suspend an entity for cause from consideration for award of county contracts.  
As used in this section, the term entity means any business entity, individual, firm, contractor, 
subcontractor or business corporation, partnership, limited liability corporation, firm, contractor, 
subcontractor or business structured; provided, further, that any such entity shall also be subject to 
suspension under this section if any of its constituents, members, subcontractors at any tier of such 
entity’s and the entity, or any constituent or member, knew or should have known of the commission of 
the act.  The suspension shall be for a period not to exceed three (3) years unless cause is based on a 
felony conviction for an offense related or associated with fraudulent contracting or misappropriation of 
funds wherein the suspension shall not exceed seven (7) years. 
 

(b) Causes for Suspension.  The causes for suspension include: 
 

1) Conviction for commission of a criminal offense as an incident to obtain or attempting to obtain a 
public or private contract or subcontract, or in performance of such contract or subcontract; 

 
2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, receiving stolen property or other offense indicating a lack of business 
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integrity or business honesty which currently, seriously and directly affects responsibility as a 
county contractor. 

 
3) Conviction of state or federal anti-trust statues arising out of the solicitation and submission of 

bids and proposals; 
 
4) Violation of contract provisions, as set forth below, of a character which is regarded by the 

Purchasing Agent to be so serious as to justify suspension action: 
 

a. Failure to perform in accordance with the specifications within a time limit provided in a 
county contract; 

 
b. A recent record of failure to perform or unsatisfactory performance in accordance with the 

terms of one or more contracts; provided, that failure to perform or unsatisfactory 
performance caused by acts beyond the control of the contractor shall not be considered 
to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or business 

entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of Ethics. 
 
6) Knowing misrepresentation to the county, of the use which a majority owned contractor intends to 

make a minority business enterprise (a business entity at least 51 percent of which is owned and 
controlled by minority persons, as defined in Fulton County Code Chapter 6, Article B, Minority  
Business Enterprise Affirmative Action Program and certified as such by the County) as a 
subcontractor or a joint venture partner, in performing work under contract with the County. 
 
Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded.  This 
document must be completed and included as a part of the bid/proposal package along with other 
required documents. 

 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments hereto, if 
applicable, to the best of my knowledge and belief, and all statements contained hereto are true, correct, 
and complete. 
 
 

                 On this _______ day of ____________________, 2006 
 
 
              
        (Legal Name of Offeror)  (Date) 
 
 
              
       (Signature of Authorized Representative) (Date) 
 
 
      ______________________________________________ 
       (Title) 
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FORM F 

CORPORATE CERTIFICATE 
 
Corporations 
 
I, ___________________________________________, certify that I am the Secretary of the Corporation 

named as Contractor in the foregoing Bid; that _____________________________________, who signed 

said Bid on behalf of the Contractor was then _________________________________ of said Corporation; 

that said Bid was duly signed for and on behalf of said Corporation by authority of its Board of Directors, and 

is within the scope of its corporate powers; that said Corporation is organized under the laws of the State of 

______________________________. 

 

 
 
This _________day of _____________________, 20 ___ . 
 
 
 
_______________________________________________ 
(SEAL) must be affixed 
 
 
 
Partnership or other entities: 
 
I, ___________________________________________, certify that I am authorized to sign to commit  
 
___________________________ named as Contractor in the foregoing Bid.  That said company is formed  
 
under the laws of the State of ______________________________. 
 
 
 
This _________day of _____________________, 20 ___ . 
 
 
It is necessary to attach a letter on company letterhead and dated on or after the date of this certificate that 
the individual signing to commit the partnership or other entity not a corporation to the stipulations of this bid 
is authorized to do so.  The letter should be signed by an individual working for the company who has 
knowledge of this fact. 
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FORM G 

OFFEROR’S DISCLOSURE FORM AND QUESTIONNAIRE 
 
1. Please provide the names and business addresses of each of the Offeror’s firm’s officers and 

directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a solicitation for 
a County contract by either submitting a proposal in response to a Request for Proposal or a 
Request for Qualification or a Bid in response to an Invitation to Bid.  
Describe accurately, fully and completely, their respective relationships with said Offeror, 
including their ownership interests and their anticipated role in the management and operations of 
said Offeror. 

 
2. Please describe the general development of said Offeror's business during the past five (5) years, 

or such shorter period of time that said Offeror has been in business.  
 
3. Please state whether any employee, agent or representative of said Offeror who is or will be 

directly involved in the subject project has or had within the last five (5) years: (i) directly or 
indirectly had a business relationship with Fulton County; (ii) directly or indirectly received 
revenues from Fulton County; or (iii) directly or indirectly receives revenues from the result of 
conducting business on Fulton County property or pursuant to any contract with Fulton County.   
Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification of your bid 

or proposal from consideration or termination of the Contract, once awarded. 

 
1. Please state whether any of the following events have occurred in the last five (5) years with 

respect to said Offeror.  If any answer is yes, explain fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency laws was filed by 

or against said Offeror, or a receiver fiscal agent or similar officer was appointed by a 
court for the business or property of said Offeror; 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently 

reversed, suspended or vacated by any court of competent jurisdiction, permanently 
enjoining said Offeror from engaging in any type of business practice, or otherwise 
eliminating any type of business practice; and 

 
(c) whether said Offeror's business was the subject of any civil or criminal 

proceeding in which there was a final adjudication adverse to said  or 
Offeror, which directly arose from activities conducted by the business unit 
or corporate division of said Offeror which submitted a bid or proposal for 
the subject project. If so please explain. 

 
2. Have you or any member of your firm or team to be assigned to this engagement ever been 

indicted or convicted of a criminal offense within the last five (5) years?  
 

 
  Circle One:  YES   NO 
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3. Have you or any member of your firm or team been terminated (for cause or otherwise) from any 

work being performed for Fulton County or any other Federal, State or Local Government ? 
 
 
  Circle One:  YES   NO 
 
 
4. Have you or any member of your firm or team been involved in any claim or litigation adverse to 

Fulton County or any other federal, state or local government, or private entity during the last 
three (3) years? 

 
 
  Circle One:  YES   NO 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any matter 

involving the business practices or activities of his or her employer), been notified within the five 
(5) years preceding the date of this offer that any of them are the target of a criminal investigation, 
grand jury investigation, or civil enforcement proceeding? 

 
  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the person(s), 
the nature, and the status and/or outcome of the information, indictment, conviction, termination, claim or 
litigation, the name of the court and the file or reference number of the case, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted with your 
proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed in any 
other document, a response may be made by attaching a copy of such disclosure.  (For example, 
said Offeror's most recent filings with the Securities and Exchange Commission (“SEC”) may be 
provided if they are responsive to certain items within the questionnaire.)  However, for purposes 
of clarity, Offeror should correlate its responses with the exhibits by identifying the exhibit and its 
relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information requested and 
fully answer all questions requested by Fulton County.  Such disclosure must be submitted at the time of 
the bid or proposal submission and included as a part of the bid/proposal submitted for this project.   
Disclosure is required for Offerors, joint venture partners and first-tier subcontractors. 

 
Failure to provide required disclosure, submit officially signed and notarized documents or respond to any 
and all information requested/required by Fulton County can result in the bid/proposal declared as non-
responsive.  This document must be completed and included as a part of the bid/proposal package along 
with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments hereto, if 
applicable, to the best of my knowledge and belief, and all statements contained hereto are true, correct, 
and complete. 
 
 

    On this _______ day of __________________, 2006 
 
 
                
        (Legal Name of Proponent)     (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       ____________________________________________ 
       (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 2006 
 
 
__________________________________________________ 
(Notary Public)                       (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
END OF SECTION NO. 3
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SECTION 4 

BID BOND REQUIREMENTS 
 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless the 
Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for the protection 
of Fulton County. The Bid Bond shall be in the amount of not less than 5% of the total amount payable by 
the terms of the Contract. No bid shall be read aloud or considered if a proper bid bond has not been 
submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for an 
individual by a notary with the corporate seal. 
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BID BOND 
 

BRIDGE MAINTENANCE – 2006 
 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE        

              

hereinafter called the PRINCIPAL, and           

              

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of    

   and duly authorized to transact Surety business in the State of Georgia, are held 

and firmly bound unto the Fulton County Government, in the penal sum of            _______                 

_Dollars and Cents ($     ___________) good and lawful money of the United 

States of America, to be paid upon demand of the Fulton County Government, to which payment well and 

truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly and 

severally and firmly by these presents. 

 
WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for 06ITBROADSK-RS 

ANNUAL ROAD RESURFACING; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY of 

the award of the Contract execute a Contract in accordance with the Bid and upon the terms, conditions 

and prices set forth therein, in the form and manner required by the Fulton County Government, and 

execute sufficient and satisfactory Performance and Payments Bonds payable t the Fulton County 

Government, each in the amount of one hundred (100%) percent of the total contract price in form and 

with security satisfactory to said Fulton County Government, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the PRINCIPAL to 

comply with any or all of the foregoing requirements within the time specified above immediately pay to 

the Fulton County Government, upon demand the amount hereof in good and lawful money of the United 

States of America, not as a penalty but as liquidated damages. 

  

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY 

shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of 

            Dollars 

($    ) being in the amount of five (5%) percent of the CONTRACT Sum.  The 

money payable on this bond shall be paid to the Fulton County Government, for the failure of the Bidder 

to execute a CONTRACT within ten (10) days after receipt of the Contract form and at the same time 

furnish a Payment Bond and Performance Bond. 

 

IN TESTIMONY THEROF, the PRINCIPAL and SURETY have caused these presents to be duly signed 
and sealed this    day of       , 2006. 
 

 
(Signatures on next page) 
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ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
            (SEAL) 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 

I,       , certify that I am the Secretary of the Corporation 

named as principal in the within bond; that        ,  who 

signed the said bond of said corporation; that I know this signature, and his/her signature thereto is 

genuine; and that said bond was duly signed, sealed and attested for in behalf of said Corporation by 

authority of its governing body. 

 
 
       
SECRETARY 
 
 
          (CORPORATE SEAL) 
 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 

 
 
 
 
 
 
 
 
 
 

END OF SECTION NO. 4 
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SECTION 5 
 

CONTRACT COMPLIANCE REQUIREMENTS 
 

 
NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT 
 
Policy Statement:  It is the policy of Fulton County Government that discrimination against businesses 
by reason of the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all vendors 
and contractors doing business with Fulton County shall provide to all businesses the opportunity to 
participate in contracting and procurement paid, in whole or in part, with monetary appropriations of the 
Board. Similarly, it is the policy of the Board that the contracting and procurement practices of Fulton 
County should not implicate Fulton County as either an active or passive participant in the discriminatory 
practices engaged in by private contractors seeking to obtain contracts with Fulton County.   
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission requirements, 
each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with their bid/proposal.  The 
EBO Plan is designed to enhance the utilization of a particular racial, gender or ethnic group by a 
bidder/proposer, contractor, or vendor or by Fulton County.  The respondent must outline a plan of action 
to encourage and achieve diversity and equality in the available procurement and contracting 
opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of  
racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female 

business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with 
minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the Exhibit G 
Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-consultants and 
suppliers have been promptly paid for work and materials, (less any retainage by the prime contractor 
prior to receipt of any further progress payments).  In the event the prime contractor is unable to pay 
subcontractors, sub-consultants or suppliers until it has received a progress payment from Fulton County, 
the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due from said 
progress payments within forty-eight (48) hours of receipt of payment from Fulton County.  In no event 
shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for by 
state law. 
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REQUIRED FORMS AND EBO PLAN: 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the bid/proposal being deemed 
non-responsive: 
 

 Exhibit A - Promise of Non-Discrimination  
 Exhibit B - Employment Report  
 Exhibit C - Schedule of Intended Subcontractor Utilization  
 Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services  
 Exhibit E - Declaration Regarding Subcontractor Practices  
 Exhibit F - Joint Venture Disclosure Affidavit  
 Equal Business Opportunity Plan (EBO Plan) – This document is not a form.  It is a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a separate sealed 
envelope clearly marked “Contract Compliance”.  The EBO Plan must be submitted on company 
letterhead.  These documents are considered part of and should be submitted with the Technical 
Proposal. 
 
The following document must be completed as instructed if awarded the bid: 
 

 Exhibit G - Prime Contractor’s Subcontractor Utilization Report  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 

 
 
“Know all persons by these presents, that I/WE (                                                       ),            
                                           Name 
 
                                                           
  Title      Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in whole or 
in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be continuing 

in nature and shall remain in full force and effect without interruption, 
 

4) That the promise of non-discrimination as made and set forth herein shall be made a part 
of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all applicable 
rights and remedies, including but not limited to cancellation of the contract, termination 
of the contract, suspension and debarment from future contracting opportunities, and 
withholding and/or forfeiture of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
 
 
SIGNATURE:                                               
 
ADDRESS:                                               
 
                                                                           
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B – EMPLOYMENT REPORT 

 
The demographic employment make-up for the bidder must be identified and submitted with this 
bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to complete this project, 
then the demographic employment make-up of the subcontractor(s) must be identified and submitted with 
this bid.   
 
EMPLOYEES 

 

CATEGORY 
NATIVE      
INDIAN 

      
AFRICAN 
AMERICAN

ASIAN 
AMERICAN  

      
HISPANIC 
AMERICAN 

CACUSIAN 
AMERICAN  

  
OTHER

Male/Female 
       
M 

     
F 

      
M 

     
F       M      F      M      F    M      F M   F 

Mgmt/Official                         

Professional 
(Arch., P.E., etc.)                         

Supervisors                         

Office/ Clerical                         

Craftsmen                         

Laborers                         
Others              
(Specify)                         

TOTALS                         

 
FIRM’S NAME:                               
 
ADDRESS:            
 
             
 
TELEPHONE NUMBER:          
 
This completed form is for (Check one)   Bidder/Proposer  Subcontractor 
 
Submitted by: ________________________          Date Completed:     
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must 
be completed and submitted with the bid/proposal.   All prime bidders/proposers must include Letter(s) 
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of 
work/services. 
 
Prime Bidder/Proposer:                                    
 
ITB/RFP NUMBER:                                      
 
Project Name or Description of Work/Service(s):                                      
 
                                      
 
                                                                              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not      a minority or 

female owned and controlled business.  (Please indicate below the portion of work, including, 
percentage of bid amount that your firm will carry out directly):    
 
                          
 
                                                  
 
If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
SUBCONTRATOR NAME:                                    
 
ADDRESS:                                        
 
                                            
 
PHONE:                                          
 
CONTACT PERSON:                         
 
ETHNIC GROUP*:                      COUNTY CERTIFIED**                               
 
WORK TO BE PERFORMED:           
 
              
 
DOLLAR VALUE OF WORK: $                           PERCENTAGE VALUE:                      % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);  **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

 
SUBCONTRATOR NAME:                                               
ADDRESS:                                                
                                                  
PHONE:                                                 
CONTACT PERSON:                                                    
ETHNIC GROUP*:    COUNTY CERTIFIED**                                 
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                    PERCENTAGE VALUE:                      % 
 

SUBCONTRATOR NAME:                                            
ADDRESS:                                                              
                                                                                 
PHONE:                                                 
CONTACT PERSON:                                                     
ETHNIC GROUP*:    COUNTY CERTIFIED**                                             
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                               PERCENTAGE VALUE:           % 
 

SUBCONTRATOR NAME:                                               
ADDRESS:                                                 
                                                                                        
PHONE:                                   
CONTACT PERSON:                                           
ETHNIC GROUP*:    COUNTY CERTIFIED**                                              
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                        PERCENTAGE VALUE:         % 
 

SUBCONTRATOR NAME:                                              
ADDRESS:                                                
                                                                                                
PHONE:                                                 
CONTACT PERSON:                                                   
ETHNIC GROUP*:    COUNTY CERTIFIED**                                         
WORK TO BE PERFORMED:                                                           
DOLLAR VALUE OF WORK: $                          PERCENTAGE VALUE:                                % 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

 
Total Dollar Value of Subcontractor Agreements: ($) 
 
Total Percentage Value: (%) 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be bound 
by the Bid provisions, including the accompanying Exhibits and other terms and conditions regarding sub-
contractor utilization.  The undersigned further certifies that he/she is legally authorized by the Bidder to 
make the statement and representation in this Exhibit and that said statements and representations are 
true and correct to the best of his/her knowledge and belief.  The undersigned understands and agrees 
that if any of the statements and representations are made by the Bidder knowing them to be false, or if 
there is a failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, shall 
constitute a material breach of the contract, entitling the County to terminate the Contract for default.  The 
right to so terminate shall be in addition to, and in lieu of, any other rights and remedies the County may 
have for other defaults under the contract. 
 
 
Signature/Title:                                                                     
 
Firm or Corporate Name:                                               
 
Address:                                                 
 
                                             
 
Telephone: (         )                                                

Fax Number: (        )                                                

Email Address:                                                                         
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EXHIBIT D 

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

 
OR 

 
PROVIDE MATERIALS OR SERVICES 

 
This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time of bid 
submission. 
 
To:                                                               

(Name of Prime Contractor Firm) 
 
From:                                                              

(Name of Subcontractor Firm) 
ITB/RFP Number:                                                            
 
Project Name:                                                             
 
The undersigned is prepared to perform the following described work or provide materials or services in 
connection with the above project (specify in detail particular work items, materials, or services to be 
performed or provided): 
 

Description of Work 

Project 
Commence 
Date 

Project 
Completion 
Date 

Estimated Dollar 
Amount 

        

        

        

        

        

        
 
 
                                                                             
  (Prime Bidder)      (Subcontractor) 
 
Signature                   Signature                                                              
 
Title                   Title                                                                            
 
Date                    Date                                                    
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EXHIBIT E – DECLARATION REGARDING SUBCONTRACTING PRACTICES 

 
If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this 
form must be completed and submitted with the bid. 
  
                               Hereby declares that it is my/our intent to  
                            (Bidder) 
 
Perform 100% of the work required for                                                
      (IFB/RFP Number) 
 
                                                             
      (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, and normally 
performs and has the capability to perform and will perform all elements of the work on this 
project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later date, the 

bidder will comply with all requirements of the County’s Non-Discrimination Ordinance in 
providing equal opportunities to all firms to subcontract the work.  The determination to 
subcontract some portion of the work at a later date shall be made in good faith and the 
County reserves the right to require additional information to substantiate a bidder’s decision 
to subcontract work following the award of the contract.  Nothing contained in this provision 
shall be employed to circumvent the spirit and intent of the County’s Non-Discrimination 
Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify Item 

Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:                        Title:    Date:                
 
Signature:                                    
 
Firm:                                                  
 
Address:            
 
Phone Number:                                                       
 
Fax Number:                         
 
Email Address:                                                                                            
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
IFB No.   ______________________________                           

 
Project Name   FULTON COUNTY BRIDGE MAINTENANCE - 2006 
 
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be undertaken. 
 
The firms listed below do hereby declare that they have entered into a joint venture agreement pursuant 
to the above mentioned project.  The information requested below is to clearly identify and explain the 
extent of participation of each firm in the proposed joint venture.  All items must be properly addressed 
before the business entity can be evaluated. 
 

1. Firms: 
 

1) Name of Business:                                
  Street Address:                                          
  City/State/Zip:                                            

County:           
  Nature of Business:                                      
 

2) Name of Business:                                      
  Street Address:                                   
  City/State/Zip:                                            
  County:           
  Nature of Business:                                                               
 

3) Name of Business:                                 
  Street Address:                                       
  City/State/Zip:                                                                            

            County:            
  Nature of Business:                                                                    
 
 
 
NAME OF JOINT VENTURE (If applicable):                                     
 
OFFICE ADDRESS:                                                              
 
PRINCIPAL OFFICE: ____________________________________________________________        
 
OFFICE PHONE:                                                 
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  EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof.  Indicate the 

percentage make-up for each joint venture partner. 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the expense 
therefore be reimbursed?  What is the authority of each joint venture to commit or obligate the 
order? 

 
 
3. Describe any Ownership, options for Ownership, or loans between the joint ventures.  Identify 

terms thereof. 
 
 
4. Describe the estimate contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated cost 

thereof?  How will the purchase be financed? 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How will the 

equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
10. Submit a copy of all joint venture agreements and evidence of authority to do business in the 

State of Georgia as well as locally, to include all necessary business licenses. 

11. Percent of ownership by each joint venture in terms of profit and loss sharing:                            
                                                

              

12. The authority of each joint venturer to commit or obligate the other:    
                                                            

 

13. Number of personnel to be involved in project, their crafts and positions and whether they are 
employees of the small business enterprise, the majority firm or the joint venture:   
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
14. Identification of control and participation in venture; list those individuals who are responsible for 

day-to-day management and policy decision-maker, including, but not limited to, those with prime 
responsibility for areas designated below; (use additional sheets if necessary) 

Financial  Supervision 
Name   Race  Sex  Decisions  Field Operation 
                         
                         
                         
                         
                         

 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the Fulton 
County Department of Contract Compliance, Departments of Purchasing and Finance, under the direction 
of the County Manger’s Office, to examine, from time to time, the books, records and files to the extent 
that such relate to this County project. 

 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE 
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE 
ABOVE PRIVILEGE. 

      FOR:       
        (Company) 

Date:             
        (Signature of Affiant) 

             

        (Printed Name) 

              

         (Company) 

Date:              

        (Signature of Affiant) 

              

        (Printed Name) 

   

State of     : 
 
County of    : 
 
 On this __________   day of    ,  20  , before me, appeared                                           
 
      ,  the undersigned known to me to be the person 
described in the foregoing Affidavit and acknowledge that he (she) executed the same in the 
capacity therein stated and for the purpose therein contained. 
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EXHIBIT G – PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT 
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment 
application) to Contract Compliance.  Failure to comply may result in the County commencing proceedings to impose sanctions on the successful 
bidder, in addition to purchasing any other available legal remedy.  Sanctions may include the suspending of any payment or part  thereof, 
termination or cancellation of the contract, and the denial to participate in any future contracts awarded by Fulton County. 
REPORTING PERIOD PROJECT NAME: 

  
  

FROM: 
  

  PROJECT NUMBER:   

TO: 
  

  PROJECT 
LOCATION: 

  

  
PRIME CONTRACTOR Contract 

Award Date 
Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% 
Complete 
to Date 

Name:   
  

          

Address:   
  

          

Telephone 
#: 

  
  

          

 AMOUNT OF REQUISITION THIS PERIOD:$                                                                                                 
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                               
SUBCONTRACTOR  UTILIZATION (add additional rows as necessary)  
Name of Sub-contractor Description of Work Contract 

Amount 
Amount Paid 
To Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending 
Date 

              
              
              
              
              
              
              
                                          
TOTALS      

            

 
Executed By:                                                                                                                          
                                                                                                                                                
(Signature)                                                                                                                           (Printed Name) 
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END OF SECTION NO. 5 

                           
BRI
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SECTION NO. 6 
 

Insurance and Risk Management Provisions 
 
 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and 
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the 
State of Georgia. Respondents shall submit with the bid/proposal evidence of insurability satisfactory to 
Fulton County Government as to form and content. Either of the following forms of evidence is 
acceptable:  
 

• A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below.  

• A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project Description 
must appear on the Certificate of Insurance).  

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal to 
or greater than the limits described below. Any and all Insurance Coverage(s) and Bonds required under 
the terms and conditions of the contract shall be maintained during the entire length of the contract, 
including any extensions or renewals thereto, and until all work has been completed to the satisfaction of 
Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 
 

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In 
compliance with the Georgia Workers Compensation Acts and any other State or Federal 
Acts or Provisions in which jurisdiction may be granted) 

 
Employer’s Liability Insurance         BY ACCIDENT - EACH ACCIDENT  $500,000. 
Employer’s Liability Insurance      BY DISEASE     - POLICY LIMIT  $500,000. 
(Aggregate)        BY DISEASE     - EACH EMPLOYEE    $500,000. 

 
2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 

Insurance) 
 
Bodily Injury and Property Damage Liability  Each Occurrence - $1,000,000 
(Other than Products/Completed Operations)  General Aggregate - $2,000,000 
 
Products\Completed Operation   Aggregate Limit - $1,000,000 
Personal and Advertising Injury   Limits   - $1,000,000 
Fire Damage     Limits   - $100,000 
 

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE  
         Combined Single Limits   Each Occurrence        -                $1,000,000 

 (Including operation of non-owned, owned, and hired automobiles). 
 

4. ELECTRONIC DATA PROCESSING LIABILITY 
        (Required if computer contractor)                       Limits                             -              $1,000,000 
 

5. UMBRELLA  LIABILITY  
     (In excess of above noted coverage’s)               Each Occurrence             -            $2,000,000    

 
6. PROFESSIONAL LIABILITY                          Each Occurrence   -            $1,000,000 
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       (required if respondent providing bid/quotation for professional services). 
 

7. FIDELITY BOND  
               (Employee Dishonesty)                                     Each Occurrence      -          $ 100,000  
 
 

    8.  BUIDERS RISK:  If the bid/quotation involves construction-related services the 
respondent will provide “All-risk” form of builder’s risk insurance providing coverage against loss or 
damage by fire or other peril on an "all-risk" form, including demolition and increased cost of 
construction, debris removal and the full replacement cost of the Project foundations and containing 
an agreed amount endorsement, and, until Final Completion and Acceptance of the Project.  Such 
policy of insurance shall contain at least the following sub-limits of insurance and deductibles:  
  

Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 
Delay in Completion / Soft Cost TBD 
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 
Owner and Contractor waive all rights against each other and any of their subcontractors, 
sub-subcontractors, agents and employees, each of the other, for damages caused by fire or 
other causes of loss to the extent covered by property insurance obtained pursuant to this 
Section 4.2.5 or other property insurance applicable to the Work, accept such rights as they 
have to the proceeds of such insurance. 

 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least 
thirty (30) days prior written notice to Fulton County Government. Policies and Certificates of Insurance 
are to list Fulton County Government as an Additional Insured (except for Workers’ Compensation) and 
shall conform to all terms and conditions (including coverage of the indemnification and hold harmless 
agreement) contained in the Insurance and Risk Management Provisions.  
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the 
County for its inspection and approval such policies of insurance with all endorsements, or confirmed 
specimens thereof certified by the insurance company to be true and correct copies.  
 
Such certificates and notices shall be sent to: 
 
  Nancy Harrison, CPPB 
  Assistant Purchasing Agent 
  Department of Purchasing 
  Fulton County Public Safety Building 
  130 Peachtree Street, S.W., 1168 
  Atlanta, GA  30303 

   
  

 
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 
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INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless the County, it’s 
Commissioners, officers, employees, subcontractors, successors, assigns and agents, from and 
against any and all losses (including death), claims, damages, liabilities, costs and expenses 
(including but not limited to all actions, proceedings, or investigations in respect thereof and any 
costs of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the 
outcome of any such action, proceeding, or investigation), caused by, relating to, based upon or 
arising out of any act or omission by contractor, it’s directors, officers, employees, 
subcontractors, successors, assigns or agents, or otherwise in connection with it’s acceptance, 
or the performance, or nonperformance, of it’s obligations under this agreements.  
 
If the bid/quotation involves construction services the Contractor will be fully responsible for any 
and all damage to the work during the course of construction, until the point of Final acceptance 
by the County. 

 
THE RESPONDENT ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREES TO 
COMPLY WITH THE ABOVE STATEMENTS, AND IS AUTHORIZED TO SIGN CONTRACTS ON 
BEHALF OF THE RESPONDING COMPANY. 
 
 
COMPANY:_______________________________ SIGNATURE:_______________________________ 
 
NAME:________________________ TITLE:_______________________ DATE:__________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

END OF SECTION 6 
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SECTION 7 

AGREEMENT 
 

THIS AGREEMENT by and between FULTON COUNTY, a political subdivision of the State of Georgia 
(hereinafter “the County”), and _____________________, a Georgia corporation (hereinafter, “the 
Contractor”). 
 
WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the said 
County, for and in consideration of payments not to exceed $ _________ to be paid as provided in the 
Contract Documents and other good and valuable consideration, and under the penalty expressed on 
Bonds hereto attached, to furnish all equipment, tools, materials, skill, and labor of every description 
necessary to carry out and complete in good, firm, and substantial, and workmanlike manner.  The Work 
covered by this Contract includes all Work indicated on Plans and Specifications and listed in the Bid 
entitled: 

 
BRIDGE MAINTENANCE - 2006 

 
The Contractor shall commence the Work with adequate force and equipment within the time specified in 
any work order issued hereunder and shall complete the work within the time expressed in such work 
order.  
 
As full compensation for the faithful performance of this Contract, the County shall pay the Contractor in 
accordance with the General Conditions and the prices stipulated in the Bid, hereto attached. 
 
It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem the 
surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease to be 
adequate to cover the performance of the Work, the Contractor shall, at his expense, within five days 
after receipt of notice from the County to do so, furnish an additional bond or bonds in such form and 
amount, and with such surety or sureties as shall be satisfactory to the County.  In such event no further 
payment to the Contractor shall be deemed to be due under this Agreement until such new or additional 
security for the faithful performance of the Work shall be furnished in manner and form satisfactory to the 
County. 

 
The Contractor shall commence the Work with adequate force and equipment within 10 days from receipt 
of Notice to Proceed from the County, and shall complete the work within 365 calendar days from the 
Notice to Proceed or the date work begins, whichever comes first.  The Contractor shall remain 
responsible for performing, in accordance with the terms of the contract, all work assigned prior to the 
expiration of the said calendar days allowed for completion of the work even if the work is not completed 
until after the expiration of such days. 
 
For each calendar day that any work remains uncompleted after the time allowed for completion of the 
work, the Contractor shall pay the County the sum of $ 500.00 not as a penalty but as liquidated 
damages, which liquidated damages the County may deduct from any money due the contractor.  At the 
County’s convenience and not to it prejudice the County may provide written notice of the 
commencement of the assessment of liquidated damages.  As full compensation for the faithful 
performance of this Contract, the County shall pay the Contractor in accordance with the General 
Conditions and the prices stipulated in the Bid, hereto attached. 
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 It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem the 
surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease to be 
adequate to cover the performance of the Work, the Contractor shall, at his expense, within five days 
after receipt of notice from the County so to do, furnish an additional bond or bonds in such form and 
amount, and with such surety or sureties as shall be satisfactory to the County.  In such event no further 
payment to the Contractor shall be deemed to be due under this Agreement until such new or additional 
security for the faithful performance of the Work shall be furnished in manner and form satisfactory to the 
County. 
 
The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death of 
any and all persons, including the Contractor’s agents, servants, and employees, and in addition thereto, 
for any and all damages to property caused by or resulting from or arising out of any act or omission in 
connection with this contract or the prosecution of work hereunder, whether caused by the Contractor or 
the Contractor’s agents, Servants, or employees, or by any of the Contractor’s subcontractors or 
suppliers, and the Contractor shall indemnify and hold harmless the County, the Construction Manager, 
or any of their subcontractors from and against any and all loss and/or expense which they or any of them 
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager negligence (except that 
no party shall be indemnified for their own sole negligence).  The Contractor, if requested, shall assume 
and defend at the Contractor’s own expense, any suit, action or other legal proceedings arising there 
from, and the Contractor hereby agrees to satisfy, pay, and cause to be discharged of record any 
judgment which may be rendered against the County and the Construction Manager arising there from. 

 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as 
heretofore set forth is made against the County or the Construction Manager, the County may withhold 
from any payment due or thereafter to become due to the Contractor under the terms of this Contract, an 
amount sufficient in its judgment to protect and indemnify it and the Construction Manager from any and 
all claims, expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor 
to furnish a surety bond satisfactory to the County providing for such protection and indemnity, which 
bond shall be furnished by the Contractor within five (5) days after written demand has been made 
therefore.  The expense of said Bond shall be borne by the Contractor. 

 
This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet, 
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or his 
right, title, or interest therein to any person, firm or corporation without the previous consent of the County 
in writing.  Subject to applicable provisions of law, this Contract shall be in full force and effect as a 
Contract, from the date on which a fully executed and approved counterpart hereof is delivered to the 
Contractor and shall remain and continue in full force and effect until after the expiration of any guarantee 
period and the Contractor and his sureties are finally released by the County.   
 
This agreement was approved by the Fulton County Board of Commissioners on   day of   
   , 2006.  
 



BRIDGE MAINTENANCE - 2006                            Bid No.  06ITB51156K-NH 
 
 

Page 60 of 119 
 
 
 

Article 1 CONTRACT DOCUMENTS AND PRECEDENCE 
 
This contract consists of the Agreement, the General Conditions, the Special Conditions, the Plans and 
Specifications, the ITB, the Performance and Payment Bonds, and the Exhibits hereto.  In case of any 
conflict between contract documents, the highest document in the following ranking shall control: 

A.  The Agreement 
B.  The Special Conditions 
C.  The Exhibits (if any) 
D.  The Plans and Specifications (if any) 
E.  The General Conditions 
F.  The ITB 
 

Article 2 DOCUMENTS INCORPORATED BY REFERENCE 

This Agreement incorporates by reference the following documents which include the Drawings 
and Specifications, Base Bid Proposal made by Contractor, General Conditions, Special Conditions, 
Detailed Specifications, Fulton County Invitation to Bid __________, all obligations, requirements, and 
certifications therein concerning the Fulton County Non-Discrimination In Contracting and Procurement 
Policy, as though fully set forth herein, and shall all form an essential part of this Agreement. 

 
Article 3 TERMS OF CONTRACT 

The term of the Agreement shall commence on the date of award by the Board of Commissioners and 
continue for a total contract time up and through November 24, 2006 without further obligation of the 
County.  However, this Agreement, subject to availability of funding and Board of Commissioner approval, 
may be renewed for four (4) additional twelve (12) month period pending mutual agreement of both 
parties.   
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Article 4 DEFINITIONS 
 

Contractor-The entity entering into this agreement with Fulton County to perform the services 

hereunder. 

County-Fulton County, Georgia, a political subdivision of the state of Georgia, acting through the 

Board of Commissioners, its governing authority and its appointed employees and agents. 

Work Order-A written directive from the County requiring the Contractor within the time specified 

to perform a specific item of work pursuant to the contract at the rates provided therein. 

Article 5 TIME OF PERFORMANCE 

The Contractor shall perform all tasks within and beginning at the time specified in the individual 

Work Orders issued pursuant to the contract. 

Article 6 PAYMENT 

The Contractor shall be paid at the rates established in the price quote in the ITB.  The Contractor shall 
submit a written invoice within thirty days of completing any Work Order hereunder in a form acceptable 
to the County detailing all work done and accompanied by such documentation as the County may 
require.  If work under any Work Order cannot be completed within 30 days, the Contractor may request 
progress payments by submitting invoices within 30 days of performing any work.  Such invoices shall 
detail all work done, describe work remaining to be done, and provide a schedule for completion of such 
work.  If any invoice is received after the first of the month, payment within that month cannot be assured. 
 
Article 7 BONDS 

The Contractor shall provide performance and payment bonds in an amount equal to 100% of the 
contract amount.  Sureties must be licensed to do business in the State of Georgia, be licensed by the 
Department of Insurance of the State of Georgia and appear in Department of the Treasury Circular 570. 
 
Article 8 REJECTED WORK 
 
The Contractor shall promptly remove from the project all work rejected by the County for failure to 
comply with the contract documents and the Contractor shall promptly replace and re-execute the work in 
accordance with the contract documents and without expense to the County.  The Contractor shall also 
bear the expense of making good all work of other Contractors destroyed or damaged by such removal or 
replacement. 
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Article 9 DEFECTIVE WORK 
If the Contractor defaults or neglects to carry out any portion of the work in accordance with the contract 
documents, and fails within three days after receipt of written notice from the County to commence and 
continue correction of such default or neglect with diligence and promptness, the County may, after three 
days following receipt by the Contractor of an additional written notice and without prejudice to any other 
remedy the County may have, make good such deficiencies and complete all or any portion of; any work 
through such means as the County may select, including the use of a new contractor.  In such case, an 
appropriate change order shall be issued deducting from the payments then or thereafter due the 
Contractor the cost of correcting such deficiencies.  In the event the payments then or; thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the County 
on demand. 
 
Article 10 INDEMNIFICATION 

The Contractor shall, at his sole cost and expense, indemnify, defend, satisfy all judgments, and hold 
harmless the County, its officers, agents, employees, and representatives from and against all claims, 
damages, actions, judgments, costs, penalties, liabilities, losses and expenses, including, but not limited 
to, attorney’s fees arising out of or resulting from the performance of the work, provided that any such 
claim, damage, action, judgment, cost, penalty, liability, loss, or expense (1) is attributable to bodily injury, 
sickness, disease, or death, or to injury to or destruction of tangible property (other than the work itself) 
including the loss of use resulting from, and (2) is caused in whole or in part by any act or omission of the 
Contractor, any subcontractor, anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable, regardless of whether such claim is caused in part by a party indemnified 
hereunder.  Such obligation shall not be construed to negate, abridge or otherwise reduce any of the 
rights or obligations of indemnity which would otherwise exist as to any party or person described in this 
agreement.  In any and all claims against the County or any of it officers, agents, employees, or 
representatives by any employee of the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, the indemnification 
obligation contained herein shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for the Contractor or any subcontractor under 
Worker’s Compensation Acts, disability benefit acts, or other employee benefit acts. 
 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as 
heretofore set forth is made against the County or, the County may withhold from any payment due or 
thereafter to become due to the Contractor under the terms of this Contract, an amount sufficient in its 
judgment to protect and indemnify it from any and all claims, expense, loss, damages, or injury; and the 
County, in its discretion, may require the Contractor to furnish a surety bond satisfactory to the County 
providing for such protection and indemnity, which bond shall be furnished by the Contractor within five 
(5) days after written demand has been made therefore.  The expense of said Bond shall be borne by the 
Contractor. 
 
Article 11 SUPERVISION OF WORK 

The Contractor shall supervise and direct the work using the Contractor’s best skill and attention.  The 
Contractor shall be solely responsible for all construction methods and procedures and shall coordinate 
all portions of the work pursuant to the contract subject to the overall coordination of the County.  All work 
pursuant to the agreement shall be performed in a skillful and workmanlike manner. 
 
Article 12 RESPONSIBILITY FOR ACTS OF EMPLOYEES 

The Contractor shall be responsible to the County for the acts and omissions of its employees, 
subcontractors, and agents as well as any other persons performing work pursuant to this agreement. 
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Article 13 PAYMENT FOR LABOR AND MATERIALS 
Unless otherwise provided in this agreement, the Contractor shall make all arrangements with necessary 
support agencies and utility companies, provide and pay for all labor, materials, equipment, tools, 
construction equipment and machinery, water, heat, utilities, transportation, and other facilities and 
services necessary for the execution and completion of the work. 
 
Article 14 TAXES 

The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and unemployment 
compensation taxes, consumer, use and other similar taxes, as well as any other taxes or duties on the 
materials, equipment, and labor for the work provided by the Contractor which are legally enacted by any 
municipal, county, state, or federal authority, department or agency.  The Contractor shall maintain 
records pertaining to such taxes and levies as well as payment thereof and shall make the same available 
to the County at all reasonable times for inspection and copying. 
 
Article 15 CONTRACTOR’S WARRANTY 

If within one year after the date of acceptance of any work under this agreement any of the work is found 
to be defective or not in accordance with the contract documents, the Contractor shall correct such work 
promptly after receipt of written notice from the County to do so.  This obligation shall survive both final 
payment for the work and termination of the contract. 
 
Article16 TERMINATION FOR CAUSE 

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, suffers 
the appointment of a receiver on account of its insolvency, or fails to supply sufficient properly skilled 
workers, materials, fails to make prompt payment to subcontractors or material men, disregards laws, 
ordinances, rules, regulations, or orders of any public authority having jurisdiction, or fails to diligently 
prosecute the work, or is otherwise guilty of a material violation of this agreement and fails within seven 
days after receipt of written notice to commence and continue correction of such default, neglect, or 
violation with diligence and promptness, the County may, after seven days following receipt by the 
Contractor of an additional written notice and without prejudice to any other remedy the County may 
have, terminate the employment of the Contractor in whole or in part and take possession of ;the site as 
well as all materials, equipment, tools, construction equipment and machinery thereon.  The County may 
finish the work affected by the termination by whatever methods the County deems expedient.  In such 
case, the Contractor shall not be entitled to receive any further payment until the work is completed.  If 
the unpaid balance of the contract price exceeds the cost of completing the work, such excess shall be 
paid to the Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to 
the County on demand.  This obligation for payment shall survive the termination of the contract.  
Termination of this agreement pursuant to this paragraph may result in disqualification of the Contractor 
from bidding on future County contracts. 
 
Article 17 TERMINATION FOR CONVENIENCE 

The County may, at any time upon 30 days written notice to the Contractor, terminate the whole or any 
portion of the work for the convenience of the County.  Said termination shall be without prejudice to any 
right or remedy of the County provided herein.  In addition, in the event this agreement has been 
terminated due to the default of  the Contractor and if it is later determined that the Contractor was not in 
default pursuant to the provisions of this agreement at the time of termination, then such termination shall 
be considered a termination for convenience pursuant to this paragraph. 
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Article 18 TERMINATION FOR CONVENIENCE - PAYMENT 
 
In the event that the County terminates this agreement for the convenience of the County, the County 
shall only be liable to the Contractor for those costs reimbursable to the Contractor for services rendered, 
including the following amounts (determined by the County): 

 
A.  An amount for supplies, services, or property accepted by the County for which payment has 
not previously been made. The price to be paid for these items shall be equivalent to the 
aggregate price for such supplies or services computed in accordance with the price specified in 
this agreement appropriately adjusted for any saving of freight or other charges; and 
 
B.  The total of: 
 
(1)  The costs incurred in the performance of the work terminated, including initial costs and 

preparatory expenses allocable thereto, but exclusive of any costs attributable to supplies 
or services previously paid; 

 
(2) The costs of completed items or equipment delivered or services furnished by a 

subcontractor or vendor prior to the effective date of the notice of termination, which 
amounts shall be included in the costs payable pursuant to (A); and 

 
(3)       The reasonable costs of storage, transportation, and other costs incurred in connection 
 with the protection or disposition of property allocable to this agreement. 
 

Article 19 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 

In the event of termination for the convenience of the County, the total sum to be paid to the Contractor 
shall not exceed the contract price as reduced by the amount of payments otherwise made, by the 
contract price for work not terminated, and as otherwise permitted by the contract.  Except for normal 
spoilage, and except to the extent that the County shall have otherwise expressly assumed the risk of 
loss, there shall be excluded from the amounts payable to the Contractor the fair value, as determined by 
the County, of property which is destroyed, lost, stolen or damaged so as to become undeliverable to the 
County or to another buyer. 
 
Article 20 COST TO CURE 
If the County terminates for cause the whole or any part of the work pursuant to this agreement, then the 
County may procure upon such terms and in such manner as the engineer may deem appropriate, 
supplies or services similar to those so terminated, and the Contractor shall be liable to the County for 
any excess costs for such similar supplies or services.  The Contractor shall continue the performance of 
this agreement to the extent not terminated. 
 
Article 21 WORK BY COUNTY FORCES 

The County reserves the right to perform with its own forces any work similar to that under this agreement 
without liability to the Contractor. 
 
Article 22 ASSIGNABILITY 

The Contractor shall not sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or 
any part of this Contract or his right, title, or interest therein to any person, firm or corporation without the 
previous consent of the County in writing. Failure to obtain the County’s written consent shall immediately 
terminate this agreement without any required notice on the part of the County. 
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Article 23 REMEDIES CUMULATIVE, NO WAIVER OF BREACH 

The remedies provided in this contract are cumulative.  Exercise of any remedy shall not constitute a 
waiver of any other remedy.  Election by the County to not declare the Contractor in breach of this 
contract or to not exercise any breach remedy shall not constitute a waiver of any right of the County 
respecting such breach. 
 
Article 24 SEVERABILITY 

If any provision of this contract is held to be unenforceable for any reason, the unenforceability thereof 
shall not affect the remainder of the Contract, which shall remain in full force and effect, and enforceable 
in accordance with its terms.  If any part of this Contract is found to be in conflict with applicable laws, 
such part shall be inoperative, null and void insofar as it is in conflict with said laws, but the remainder of 
this Contract shall be in full force and effect. 
 
Article 25 APPROVALS AND CERTIFICATIONS 
 

A.  The Contractor shall provide evidence of approval by the Department of Transportation of the 
State of Georgia to perform road paving work and shall maintain such approval for the duration of 
this contract.  
 
B.  The Contractor and any approved subcontractors must, for the duration of this contract, meet 
all Georgia Department of Transportation traffic safety requirements, including but not limited to 
road signs, traffic cones, and proper flagging procedures.  The Contractor’s foremen must be 
certified proficient by Georgia D.O.T. for site traffic safety and flag operations. 
 

Article 26 PROCEDURES 
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ARTICLE 27 TIMELINESS 

A.  The Contractor shall be prepared to provide any requested service within thirty-six (36) hours 
of notification by the County. 
 
B. The Contractor shall remove all construction equipment and materials from any work site 

within twenty-four (24) hours of completion of any work order. 
 
ARTICLE 28 VERBAL AGREEMENT 
 
No verbal agreement or conversation with any officer, agent or employee of County either before, during 
or after the execution of this Agreement, shall affect or modify any of the terms of obligations herein 
contained, nor shall such verbal agreement or conversation entitle Contractor to any additional payment 
whatsoever under the terms of this Agreement. All changes to this shall be in writing and the form of a 
change order in supplemental agreement, approved by the County, and entered on the Minutes of the 
Board of Commissioners. 
 
ARTICLE 29 NOTICES 
 
All notices shall be in writing and delivered in person or transmitted by certified mail, postage prepaid. 
 
Notice to County, shall be addressed as follows: 

 
Nyika Roberson-Ramos, Transportation Manager 
Fulton County Department of Public Works 
141 Pryor Street, S.W., Suite 6001 
Atlanta, Georgia 30303 

 
Notices to Contractor shall be addressed as follows: 
 

Name of Contractor 
__________________________ 
__________________________ 
__________________________ 
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ARTICLE 30 JURISDICTION   
 
This Agreement shall be administered and interpreted under the laws of the State of Georgia. Jurisdiction 
of litigation arising from this Agreement shall be in that state. If any part of this Agreement is found to be 
in conflict with applicable laws, such part shall be inoperative, null and void insofar as it is in conflict with 
said laws, but the remainder of this Agreement shall be in full force and effect. 
 
Whenever reference is made in the Agreement to standards or codes in accordance with which work is to 
be performed, the edition or revision of the standards or codes current on the effective date of this 
Agreement shall apply, unless otherwise expressly stated. 
 
ARTICLE 31 FORCE MAJEURE  
 
Neither County nor Contractor shall be deemed in violation of this Agreement if either is prevented from 
performing its obligations hereunder for any reason beyond its control, including but not limited to acts of 
GOD, civil or military authority, act of public enemy, accidents, fires, explosions, earthquakes, floods or 
catastrophic failures of public transportation, provided however, that nothing herein shall relieve or be 
construed to relieve Contractor from performing its obligations hereunder in the event of riots, rebellions 
or legal strikes. 
 
SIGNATURES ON NEXT PAGE 
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Attest:      
 Name of Contractor 
 
_____________________________  By:_____________________________ 

      Name, title 
 
Title:_________________________ 
 

Seal (Affix) 
 
 
 
 
Attest:   
 
 FULTON COUNTY, GEORGIA 
 
 
 
__________________________________ By:_____________________________ 
Mark Massey, Clerk to the Commission       Karen Handel, Chair,  
        Board of Commissioners 
 
 
 
APPROVED AS TO FORM: APPROVED AS TO CONTENT: 
 
 
By:____________________________  By:____________________________ 
      County Attorney                                 Angela Parker, Director, Public Works 

 
 
 

END OF SECTION NO. 7
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SECTION 8A 
 

PERFORMANCE BOND REQUIREMENTS 
 

 
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Performance Bond with good and sufficient surety payable to, in favor of and for the protection 
of Fulton County. The Performance Bond shall be in the amount of at 100% of the total contract amount 
payable by the terms of the Contract and shall be written on the enclosed form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS  [INSERT CONTRACTOR NAME] (hereinafter called 

the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly bound 
unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the “Owner”) 
and their successors and assigns, the penal sum of [100% of contract amount], lawful money of the 
United States of America, for the payment of which the principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.   
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
(Contract) with the Owner, dated                         , which is incorporated herein by reference in its entirety, 
for the [NAME OF PROJECT], more particularly described in the Contract (herein called the “Project”); 
and 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall fully 
and completely perform all the undertakings, covenants, terms, conditions, warranties, and guarantees 
contained in the Contract, including all modifications, amendments, changes, deletions, additions, and 
alterations thereto that may hereafter be made, then this obligation shall be void; otherwise it shall remain 
in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option 
of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or succession of 
defaults under the Contract or contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the balance of the contract price; but 
not exceeding, including other costs and damages for which the Surety may be liable 
hereunder, the penal sum set forth in the first paragraph hereof, as may be adjusted, and 
the Surety shall make available and pay to the Owner the funds required by this 
Paragraph prior to the payment of the Owner of the balance of the contract price, or any 
portion thereof.  The term “balance of the contract price,” as used in this paragraph, shall 
mean the total amount payable by the Owner to the Contractor under the Contract, and 
any amendments thereto, less the amount paid by the Owner to the Contractor; or, at the 
sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify and hold 
harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs and 
fees of every description, including reasonable attorney’s fees, litigation costs and expert witness fees, 
which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the Principal 
in the performance of any or all of the terms, provisions, and requirements of the Contract, including any 
and all amendments and modifications thereto, or incurred by the Owner in making good any such failure 
of performance on the part of the Principal. 
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The Surety shall commence performance of its obligations and undertakings under this Bond 
promptly and without delay, after written notice from the Owner to the Surety. 
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The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 

alterations, extensions of time, changes in payment terms, and any other amendments in or about the 
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any manner by 
reason of any such modifications, omissions, additions, changes, alterations, extensions of time, change 
in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, so as 
to bind the Principal and the Surety to the full and faithful performance of the Contract as so amended or 
modified, and so as to increase the penal sum to the adjusted Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or corporation 
other than the Owner and any other obligee named herein, or their executors, administrators, successors 
or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be interpreted 
so; as to comply with; the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to; the Owner beyond that contemplated by O.C.G.A. Section 36-91-1 et 
seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory law applicable to this Project, 
then the additional protection shall be enforced in favor of the Owner, whether or not such protection is 
found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 

respective corporate seals to be affixed and attested by their duly authorized representatives this                      
day of                                          ,               . 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                                       

                                                                   
 
 
Attest: 
 
 ________________________________                                                                   
Secretary 
 
 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:____________________________________                                       

                                                               
Attest: 
 
 ________________________________                                                                
Secretary 
 
 
 

                                                                         
______________________________________         
(Address of Surety’s Home Office) 
 

 
 

 ______________________________________            
      (Resident Agent of Surety) 
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SECTION 8B 
 
 PAYMENT BOND REQUIREMENTS 
 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Payment Bond with good and sufficient surety payable to Fulton County for the use and 
protection of all sub-contractors and all persons supplying labor, materials, machinery, and equipment in the 
prosecution of the work provided for in the Contract. The Payment Bond shall be in the amount of 100% of 
the total contract amount payable by the terms of the Contract and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for an 
individual by a notary with the corporate seal. 
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PAYMENT BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that [insert name of contractor] (hereinafter called the 
“Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly bound unto 
FULTON COUNTY,  a political subdivision of the State of Georgia (hereinafter called the “Owner”), its 
successors and assigns as obligee, in the penal sum of [100% of contract amount], lawful money of the 
United States of America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated [insert date of contract], which is incorporated herein by reference in its entirety (hereinafter 
called the “Contract”), for  construction-type services of a project known as [insert name of project], as 
more particularly described in the Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 
make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard 
to labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall 
remain in full force and effect. 
 

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 
corporation or the entity furnishing labor, services or materials used, or reasonably required for use, in the 
performance of the Contract, without regard to whether such labor, services or materials were sold, 
leased or rented, and without regard to whether such Claimant is or is not in privity of contract with the 
Principal or any subcontractor performing work on the Project, including, but not limited to, the following 
labor, services, or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of 
equipment directly applicable to the Contract. 
 

2. In the event a Claimant files a lien against the property of the Owner, and the Principal 
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly upon 
written notice from the Owner, either by bond or as otherwise provided in the Contract. 
 

3. The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in the payment terms, and any other amendments in or 
about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired in any 
manner by reason of any such modifications, omissions, additions, changes, alterations, extensions of 
time, changes in payment terms, and amendments. 
 

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment or modifications to 
the Contract, so as to bind the Principal and Surety, jointly and severally, to the full payment of any 
Claimant under the Contract, as amended or modified, provided only that the Surety shall not be liable for 
more than the penal sum of the Bond, as specified in the first paragraph hereof. 
 

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 
which may furnish any materials or perform any labor for or on account of the construction-type services 
to be performed or supplied under the Contract, and any amendments thereto, and they and each of them 
may sue hereon. 
 

6. No action may be maintained on this Bond after one (1) year from the date the last 
services, labor, or materials were provided under the Contract by the Claimant prosecuting said action. 
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7.  This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted so as 
to comply with the minimum requirements thereof.  However, in the event the express language of this 
Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-1, or any 
other statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals and 
caused this obligations to be signed by their duly authorized representatives this              of                         
,              . 
 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                                       

                                                                   
 
Attest: 
 
 ___________________________________                                                                   
Secretary 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:___________________________________     

 
                                                           

Attest: 
 
___________________________________                                                                
Secretary 
 

                                                                     
 
 

 _____________________________________                                          
(Address of Surety’s Home Office) 

 
 

 _____________________________________                                          
(Resident Agent of Surety) 

 
 
 
 
 
 
 

 
 
 
 
 
 
 

END OF SECTION NO. 8B 
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SECTION 9 

GENERAL CONDITIONS 
 
The documents below are a collection of memos to the Georgia Department of Transportation 
designers that relate to bridge design practice.  They do NOT represent a design manual or a 
substitute for engineering judgment or design specifications. 
 

BRIDGE GENERAL 
 
BRIDGE DETAILS  

1. Provide deck drains on all stream crossing bridges.  If the bridge crosses a stream and a 
road or railroad, omit deck drains in the span over the road or railroad, and in the span 
adjacent to the road or the railroad if it is the end span.  

2. On all substructure details, relate the Plan reference line (centerline survey, etc.) to the 
column locations.  Consider the use of a layout sheet in the plans to locate columns, 
footings. 

3. Bridge widths are to be shown from gutter line to gutter line. 
4. At the end bents, for steel beam or plate girder bridges, do not clip the flanges in the 

endwalls. 
5. Note on the plans that the construction joint traditionally placed 4 inches (100 mm) above 

the top of the footing may be placed at the top of the footing at the Contactor’s option. 
6. The end post on the bridge superstructure shall be paid for in the quantities for lump – 

superstructure concrete and bar reinforcement.  When the end post is on the 
superstructure, details for the reinforcement need not be shown, but the weight of the bar 
reinforcement must be included in the quantities.  If the end post is an integral part of the 
substructure, the quantities shall be included in those for the substructure elements of 
which they are a part.  Details of the reinforcement should be shown and the quantity 
included in the quantity for the substructure element.  On the superstructure or 
substructure details, as appropriate, refer to Standard 3054, and specify the length, width 
and height of the end post under Bridge Consists Of in the General Notes. 

7. Whenever practical, vertical curve low points should be kept off of bridges and approach 
slabs.  If the low point must be on the bridge, it must be away from the endrolls and the 
intermediate bents.  Low points should not be allowed near end bents or on approach 
slabs, as there is no way to drain them. 

8. The cross-slope shown on the deck sections in the bridge plans shall match precisely 
that shown in the road plans.  If the roadway plans show the cross-slope in per cent, it 
should be shown in per cent on the bridge plans.  The same applies if the roadway plans 
show inches per foot or feet per foot. 

9. The slab overhang (measured from the centerline of the exterior beam) should not 
exceed 3’-9” for steel and AASHTO PSC beams and 4’-6” for Bulb-T PSC beams.  It is 
desirable that the slab overhang be not greater than one-half of the interior beam 
spacing. 

 

GEOMETRIC DESIGN STANDARDS 

In determining the widths, design loadings, clearances, etc., be guided by the Manual of 
Guidance (MOG No. 4265) for Geometric Design Standards.  Post-tensioned concrete box girder 
bridges shall provide a minimum of 17’-6” (5350 mm) of vertical clearance over roads.  Pedestrian 
bridges should also provide 17’-6” of vertical clearance over roads. 
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BARRIERS, RAILINGS AND SIDEWALKS  

Sidewalks shall be used on all bridges where the approaching roadway section has curb and 
gutter.  Except where required in special cases, all sidewalks shall be 6’-0” (1800 mm) wide, 
measured from the gutter line to the face of the parapet. 

Where sidewalks are present on the bridge, the railings shall be as follows: 

1. The minimum railing height, measured from the top of the sidewalk, shall be  
3’-6” (1060 mm), as per the AASHTO Specifications. 

2. If a bicycle route is present and the bicycle traffic is designated to ride on the sidewalk, 
the plans will show a 2’-7” (790 mm) parapet with Georgia Standard 3632 two rail 
aluminum handrail, for a total railing height of 4’-6” (1375 mm). 

3. If no bicycle route is present or a bicycle route is present and the bicycle traffic is on the 
road (not on the sidewalk), use a 2’-3” (685 mm) parapet and the Georgia Standard 3626 
one rail aluminum handrail, for a total railing height of 3’-6” (1060 mm). 

4. If a sidewalk is present, the bridge is in an urban area, and the bridge is over an 
interstate or other limited access highway or over a railroad, use a 2’-10” (865 mm) 
parapet and a chain link fence as shown in the cells. 

 

Where no sidewalk is present, railings shall be as follows: 

1. If no bicycle route is present, use a 32” (810 mm) high barrier with a 9” (230 mm) top. 
2. If a bicycle route is present, use a 32” (810 mm) high barrier with a 13” (330 mm) top and 

a two-pipe galvanized steel handrail with the posts embedded in the top of the barrier 
similar to fence posts for a total railing height of 4’-6” (1375 mm). 

BRIDGES ON BICYCLE ROUTES  

In the Preliminary Layout phase, the Designer shall check with the Project Manager to determine 
if a bicycle route is present at the bridge location. The Designer shall coordinate with the Project 
Manager to provide any additional bridge width necessary to accommodate the bicycle route, and 
should obtain a letter from the Project Manager stating the presence of the bicycle facility. 

SIDEWALK CROSS-SLOPE  

Use 1% cross-slope on sidewalks.  The exception to this is on the high side of superelevation, 
where the superelevation is steeper than ½”/ft (4.5%), the slope on the sidewalk should be 
increased to provide a minimum sidewalk thickness of 3½” (85 mm) at the face of the parapet. 

RIDING QUALITY  

The Specifications require the deck to meet certain profilograph requirements on 4 lane state 
routes and on 2 lane state routes with current traffic of 2000 vehicles per day or higher.  The 
Bridge Office policy is to require the profilograph tests at all state route bridges and at any other 
bridge where the design year traffic is 2000 vpd or higher.  On plans for routes which meet the 
Bridge Office criteria but that do not meet the Specification requirements for profilograph testing, 
add the following note: 

Riding Quality – The finished bridge deck and approach slabs shall meet the ride quality 
requirements as specified in sub-Section 500.3.06.E of the Georgia DOT Specifications for state 
routes with 4 or more lanes. 

MAXIMUM BEAM SPACING  

For normal beam-and-slab bridges, the maximum beam spacing should not exceed 9’-0” (2750 
mm).  Where it is desired to use a larger beam spacing, approval shall be obtained from the 
Assistant State Bridge Engineer – Design. Beam spacings greater than 10’-6” (3200 mm) will not 
be approved. 
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CHAIN LINK FENCE 

Do not use epoxy coated chain link fence because the coating peels off.  Use galvanized fence 
fabric with 2” (50 mm) square openings.  Post spacing for chain link fence shall be shown on the 
Plans and shall be so arranged that there are no posts with their center  within 1’-0” (300 mm) of 
an expansion or construction in the parapet or barrier. 

LANE WIDTHS FOR STAGE CONSTRUCTION  

Provide the maximum lane width possible during construction.  Use 10’-0” (3 m) as a minimum.  
When lanes will have to be narrower than 12’-0” (3.6 m), coordinate with the Project Manager to 
be sure that the proper signing is included in the Project plans.  It is desirable that lanes at least 
11’-6” (3.5 m) be provided at all times.  Lanes narrower than that should not be used except when 
no other option is possible. 

PROTECTIVE PLATFORMS   

When protective platforms are required, the following note shall be placed on the bridge plans: 

“Protective platforms will be required at this site, see Section 510 of the Georgia DOT 
Specifications.  Contractor shall maintain a minimum vertical clearance of ’-” (__ m) above 
___.” 

POUR STRIPS FOR WIDENINGS AND STAGE CONSTRUCTION  

Pour strips are required for deck construction on widenings and in stage construction where the 
supporting members are: 

a) Cast-in-place concrete deck girders (T-beams), because falsework is used to support the 
widening during construction; all falsework must be struck before pouring the pour strip. 

b) Continuous steel beams.  The exception is when the amount to be widened is narrow, the 
pour will be less than approximately 100 CY (75 m3), and the maximum dead load deflection 
is less than 1” (25 mm); then the entire continuous unit can be poured in one pour. 

c) Post-tensioned cast-in-place concrete box girders; the pour strip should not be poured until 
the box has been prestressed, the falsework removed, and some time to allow for creep (one 
month) has passed. 

TEMPORARY BARRIER  

All temporary barrier will be paid for as Method 1 or Method 2.  These methods require the 
contractor to provide barrier that has been crash-tested.  A Special Provision “shelf spec” will be 
inserted into the plans by Contracts Administration when either type of barrier is specified. When 
preparing bridge plans where precast barrier is to be used, the following procedure shall be 
followed: 

1. If the dimension from the centerline of the temporary barrier to the edge of the deck (with 
no curb or barrier) is less than 6’-0” (1.8 m), Method 2 barrier must be specified.  

2. Estimate the quantity needed.  Refer to Ga. Std. 4960 for allowable taper rates. 
3. For Method 1, request that the Project Manager include that quantity in the roadway 

plans and quantities.  
4. If the Project manager refuses, the quantity required should be shown in the Bridge Plans 

Summary of Quantities under Pay Item 620-0100 Temp Barrier Method No 1 or Pay Item 
620-0200 Temp Barrier Method No 2; the units are linear feet for English projects and 
meters for Metric projects.  Also add the following note to the General Notes: 

 

TEMPORARY BARRIERS, METHOD 1 – PLACE TEMPORARY BARRIERS AS SHOWN ON 
THE PLANS AND GEORGIA STANDARD NO. 4960 TO PROVIDE FOR TWO 12’-0” 
TRAFFIC LANES.  SUPPLY AND USE THE BARRIER IN ACCORDANCE WITH SPECIAL 
PROVISION SECTION 620. 
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Or: 

TEMPORARY BARRIERS, METHOD 2 – PLACE TEMPORARY BARRIERS AS SHOWN ON 
THE PLANS AND GEORGIA STANDARD NO. 4960 TO PROVIDE FOR TWO 12’-0” 
TRAFFIC LANES.  SUPPLY AND USE THE BARRIER IN ACCORDANCE WITH SPECIAL 
PROVISION SECTION 620. 

 

METRIC PLANS  

Use a space between the numerals and the symbol in all metric dimensions where a symbol is 
required.  When showing a pure dimension (one with no other text associated), no unit symbol is 
required if the unit is millimeters. 

Use 15 degrees C. as the equivalent of 60 degrees F. 

Use millimeters for all dimensions in the plans except on the Plan and Elevation sheet where the 
bridge width, bridge length and the span lengths may be in meters. 

Show cubic meter quantities to one decimal place on the detail sheets and to whole m3 in the 
Summary of Quantities. 

Generally, scales for metric drawings should be in accordance with the GDOT Metric Conversion 
Guidelines.  However, there are times when these scales will result in drawings that are smaller 
or larger than desired.  In these instances, the following metric scales are acceptable: 

     1:25   1:30   1:40   1:75   1:300   and   1:400. 

 

HYDRAULIC DATA IN GENERAL NOTES ON BRIDGE PLANS  

Hydraulic Data should be shown on the bridge plans to the same accuracy shown on the 
Preliminary Layout. 

HYDRAULIC DESIGN   

Hydraulic design for bridges shall be in accordance with the Draft Georgia Drainage Manual. 

JACKING OF BRIDGES – CONSULTANT DESIGN  

Where bridges are to be raised, the scope of the Consultant Contract shall require the consultant 
to consider the problem and provide jacking details in his final construction plans.  He should 
provide 16’-9” (5.1 m) minimum vertical clearance over the travel way and paved shoulders.  
Contract documents should provide for asphaltic concrete placement as may be required.  
Consideration should be given to the esthetics of the final vertical alignment as seen from the 
roadway below. 

The Liaison Engineer should contact the District Utilities Engineer during the developmental 
stage, and inform him that the bridge is to be raised and that he needs to ascertain through field 
site inspection which utilities are in place on the bridge and their location.  He should then report 
his findings to the Bridge Office.  The District Utilities Engineer further needs to alert the impacted 
Utility Companies to the proposal to raise the bridge and to remind them that the Utility 
Companies will be responsible for coordinating satisfactory utility realignment. 
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SALVAGE OF EXISTING BRIDGE MATERIALS  

For all projects, the following procedure is established relative to materials to be salvaged from 
existing bridges when they are removed during the construction of a new or widened bridge: 

1. In the Preliminary Layout stage, the Designer shall write a letter to the Office of 
Maintenance asking for a list of materials to be salvaged from the existing structure.  The 
Office of Maintenance will then respond by letter with a list of items to be salvaged. 

2. The Designer shall place a note similar to the following on the Plans whenever existing  bridge 
 materials are to be removed from an existing site: 

 
Salvage of Structural Steel – All structural steel shall be salvaged for use by the Department of 
Transportation and shall be removed and stockpiled by the Contractor.  The District Maintenance 
Engineer shall be notified and at a mutually agreeable time the salvaged material shall be loaded 
on DOT vehicles by the Contractor. 
 

Note that when salvaging continuous unit steel beams, the Office of Maintenance will specify 
where the beams should be cut to maximize their usefulness.  See also Memo No. 6.23. 

PEDESTRIAN OVERPASSES  

When designing pedestrian overpass structures, refer to the AASHTO Guide Specifications for 
Design of Pedestrian Bridges.  Also, note that ADA requirements require that no grade be steeper 
than 1:12 (8.33%). 

 
CLEARANCE REQUIREMENTS FOR HIGHWAY BRIDGES OVER RAILROADS 
 
The following horizontal and vertical clearance requirements have been set by the various 
railroad systems: 

CSX Transportation, Inc. 
1. Minimum vertical clearance of 23’-0” (7.1 m) from top of high rail to bottom of beam.  This 

clearance is measured along lines concentric with the centerline of the track and 
 10’-0” (3 m) on either side. 
2. The desirable horizontal clearance from center of track to the face of the column is 25’-0” 

(7.65 m) on each side, and this should be provided whenever possible.  Where multiple 
tracks are present, measurements are from the outermost tracks.  This allows the 
intermediate bents adjacent to the railroad to be built without crash walls.  The minimum 
clearance is 18’-0” (5.50 m) for tangent tracks.  Add 3½” of clearance for each inch of 
track superelevation on curved tracks. 

3. Crash walls are to be provided where horizontal clearance is less than 25 feet (7.65 m).  
The top of the crash wall should be 6’-0” (1.8 m) above the top of the high rail.  The crash 
wall should extend 2’-6” (750 mm) beyond the outside faces of the exterior columns. The 
face of the crash wall on the track side should be 6” (150 mm) inside the face of the 
column.  Crash walls shall have rounded ends. 

4. Existing drainage facilities parallel to the track(s) must be maintained through the 
structure. 

5. Endrolls shall have slope paving. 
6. Overpass drainage must be directed away from the railroad right-of-way. 
7. See Figure 2-01 for railroad cross-section data for use in calculating bridge end locations.  

Allow 4’-9” (1.45 m) for the depth of the ditch from top of rail to bottom of ditch. 
These items must be adhered to as closely as possible.  Some items may be changed on a 
negotiated basis where conditions permit. 
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Norfolk Southern Corporation 
1. Minimum horizontal clearance from center of track to the face of the column: 18 feet (5.5 m)  
 on one side and 14 feet (4.3 m) on the other side of the track for locations where the 

span adjacent to the span over the railroad is not the end span.  If the span adjacent to 
the railroad is the end span, provide 22’-0” (6.7 m).  The railroad will advise which side 
requires the 18 feet based on the location and the direction of mechanized maintenance 
machinery.  For double tracks, provide 18 feet (5.5 m) on each side.  In order to avoid the 
use of crashwalls, 25’-0” (7.65 m) of horizontal clearance should be provided whenever 
possible. 

2. Minimum vertical clearance of 23’-0” (7.1 m) from top of high rail to bottom of beam.  This 
clearance is measured along lines concentric with the centerline of the track and  

 10’-0” (3 m) on either side. 
3. Endrolls shall have slope paving. 
4. Overpass drainage must be directed away from the railroad right-of-way. 
5. Crash walls shall be provided if the horizontal clearance is less than 25’-0” (7.65 m).  

Crash walls should extend 2’-6” (750 mm) beyond the outside edge of the exterior 
column.  The face of the crash wall on the track side should be 6” (150 mm) inside the 
face of the column.  The top of the crash wall should be 10’-0” (3050 mm) above the top 
of the high rail. Crash walls shall have rounded ends. 

6. See Figure 2-01 for railroad cross-section data for use in calculating bridge end locations.  
Allow 4’-9” (1.45 m) for the depth of the ditch from top of rail to bottom of ditch. 

 
See Memo No. 1.10 for a listing of the member railroads of these systems.  See MOG 6865-7 
concerning procedures for determining accurate vertical clearances over railroad tracks. 

FIELD SURVEYS  

In order to more efficiently plan and control the acquisition of field survey data required by the 
design elements of the General Office, all requests for field survey data shall be directed to the 
State Location/Environment Engineer. 

SEISMIC DESIGN  

Bridges shall be designed for Seismic Category A except for bridges in the portion of Georgia 
where the Acceleration Coefficient is greater than 0.09, where bridges shall be designed for 
Seismic Category B.  See Figure 2-02. 

STIRRUP SPACING FOR BARRIER AND PARAPETS  

The spacing shown in the plans for stirrups in barrier or in parapets shall not exceed 12” (300 
mm). 

SUPERELEVATION TRANSITIONS  

Superelevation transitions on bridges should be avoided when practical.  When a single bridge 
carries traffic in both directions, transitions between normal crown and reverse crown should 
particularly be avoided as this is very difficult to construct accurately.  When a transition must 
occur on the bridge, request that the Project Manager consider the following: 

1. Transition to a certain point, then carry that superelevation rate across the bridge before 
continuing the transition. 

2. When that can not be done, and a transition between normal and reverse crowns is 
needed, increase or decrease the transition rate or locations of transition points to keep 
the normal to reverse crown transition off the bridge. 
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PROFILE DATA ON PLANS 

When showing vertical grade data on the plans for bridges on vertical tangents, show the stations 
and elevations at PVIs, not PVCs or PVTs. 

ROUTE AND STREAM DESIGNATIONS  

In the title block on bridge plans, routes shall be designated as follows: 

1) Interstate routes will be shown be interstate route number, e.g. I-75. 
2) State routes will be shown by state route number, e.g. SR 196.  If the route is also a US 

route, the US route number will be placed in parentheses following the state route 
number, e.g. SR 1 (US 27). 

3) If a road has multiple state route numbers, the route number shown should be the 
number used in the bridge inventory.  If the roadway plans use another number, the route 
should be shown by the inventory number followed by the number used in the roadway 
plans, e.g. SR 42 in the inventory, SR 63 on the road plans, use SR 42 & 63.  In the case 
of multiple US routes, use an “and” symbol between the numbers with the smaller 
number first, e.g. US 80 & 431. 

4) If the road has no state, federal or interstate designation, and is a county road, it will be 
labeled by county road number with the name of the road following in parentheses, e.g. 
CR 197 (Flat Bush Road). 

5) If the road has no state, federal or interstate designation, and is a city street, it will be 
labeled by city street number with the name of the road following in parentheses, e.g. CS 
197 (Flat Bush Street). 

6) Roads beneath bridges will be shown the by the same designations as shown for the 
road on the bridge. 

7) Creeks and rivers will be labeled using the names as shown on the GDOT County maps. 

 

JACKING BRIDGES 

When jacking an existing bridge, concrete pedestals shall be specified unless the pedestal  
height is 1’-9” (530 mm) or less.  Where the bridge is also being widened on each  
side in such a way that the existing portion of the bridge will be laterally restrained,  
concrete pedestals are required only when the pedestal height is over 2’-3” (685  
mm); pedestals lower than these limits may be steel. 

STATIONS AND ELEVATIONS ON THE PLAN AND ELEVATION SHEET  

Stations and Profile Grade elevations shall be shown at each bent on the Elevation view on the 
Plan and Elevation Sheet.  Following are the preferred methods for showing this information: 

1. For single bridges and for parallel bridges where the BFPRs and bent centerlines are 
collinear and the profile is the same for both bridges, the station shall be at the 
intersection of the stationing line (usually construction centerline) and BFPR or the 
centerline of the intermediate bent.  The elevation shall be the profile grade elevation at 
that station. 

2. For parallel bridges where the BFPRs and bent centerlines are collinear but the bridges 
have separate profiles, the station shall be at the intersection of the stationing line 
(usually construction centerline) and BFPR or the centerline of the intermediate bent.  
The elevation shall be the profile grade elevation at that station for the right bridge, and a 
note so indicating shall be added to the plans. 
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3. For parallel bridges where the BFPRs and bent centerlines are not collinear, the right 

bridge shall be shown in the Elevation view.  The station shall be at the intersection of the 
stationing line (usually construction centerline) and BFPR or the centerline of the 
intermediate bent for the right bridge.  The elevation shall be the profile grade elevation 
for the right bridge at that station. 

4. When one bridge is new and the other is existing, the new bridge shall be shown in the 
Elevation view and the stations and elevations for the new bridge shall be shown. 

5. The note on the Elevation view shall read as follows: Stations shown are at the 
intersection of [stationing line] and BFPR or [centerline symbol] bent.  Elevations are 
profile grade. 

 

BEAM DESIGN PARAMETERS  

PSC and steel beams and plate girders, when placed parallel to traffic, shall be designed as 
follows: 

1. The noncomposite dead load will consist of the slab, the coping, the diaphragms, and the 
allowance for metal stay-in-place forms. 

2. The composite dead load will consist of the sidewalks, barriers, parapets, medians, future 
paving allowance, and utilities.  These loads will be summed and distributed equally to all 
beams except in the case of very wide bridges (over 66’-5” [20 m] out-to-out).  For 
bridges wider than this, the sidewalk, barrier and parapet loads should be distributed to 
the four exterior beams on each side, and the median load distributed to the beams 
under the median; the future paving allowance will be distributed to all beams. 

3. The sidewalk live load will be calculated according to the AASHTO Specifications and 
distributed the same as the sidewalk dead load. 

4. The live load will be the AASHTO HS-20 (MS-18) live load including impact distributed as 
per the AASHTO Specification Distribution Factors.  Distribution factors for deflection 
shall be calculated by multiplying the number of whole 12-foot lanes that will fit on the 
bridge by 2 and dividing by the number of beams.  The distribution factor for deflection 
should not be less then 1.0. 

LONGITUDINAL JOINTS IN BRIDGE DECKS  

In urban areas and on high-volume routes where there are traffic signals at one or both ends of 
the bridge, a 1” (25 mm) longitudinal joint shall be used at the high point of the crown on bridges 
with steel beams so that vibrations caused by traffic moving on one side of the bridge will not be 
felt by traffic sitting on the other side of the bridge.  Longitudinal joints shall not be placed in 
locations where water will run across the joint.  The joint shall be sealed with a closed-cell 
polyethylene seal (Evazote).  Do not include a pay item for the seal. 

ARRANGEMENT OF BEAMS 

When the width of a bridge is constant, every effort should be made to make the beams parallel 
within each span.  On curved bridges, the beams will normally be parallel to the chord of the 
centerline from BFPR or centerline bent to centerline bent.  Also, the centerlines of exterior 
beams should meet at the centerlines of the intermediate bents. 



BRIDGE MAINTENANCE – 2006   General Conditions 
 
 

Page 85 of 119 
 
 
 

 

FRAMING PLANS  

Framing plans are required for curved bridges and for bridges on horizontal tangents where the 
beams are not parallel.  Dimensions on framing plans should be shown to two decimal places on 
English plans and in millimeters on metric plans.  In no case should dimensions be shown in feet 
and inches.  Dimensions along the beam should be from centerline of bent or BFPR to centerline 
of diaphragm or between centerlines of diaphragms.  The centerlines of bearings should not be 
shown on the framing plan. 

SECTION IV – CONCRETE AND REINFORCING STEEL 
 
BRIDGE DECK DESIGN  

When designing bridge decks, the following criteria shall be applied: 
For cast-in-place decks north of the fall line: 

1. Specify Class AA concrete except for post-tensioned concrete boxes which shall have 
Class AA as a minimum, but may require a higher 28-day strength.  

2. Specify 2 ¾” (70 mm) cover to top bar reinforcement for bridge decks on interstate 
routes, state routes and routes with design year ADT equal to or greater than 2000. 

3. Specify 2 ½” (65 mm) cover to top bar reinforcement for bridge decks on all other routes. 
 
For cast-in-place decks south of the fall line: 

1. Specify Class AA concrete except for post-tensioned concrete boxes which shall have 
Class AA as a minimum, but may require a higher 28-day strength. 

2. Specify 2 ¼” (60 mm) cover to top bar reinforcement for bridge decks on interstate 
routes, state routes and routes with design year ADT equal or greater than 2000. 

3. Specify 2” (50 mm) cover to top bar reinforcement for bridge decks on all other routes. 
 
For bridge decks of precast concrete elements, specify 2” cover to top bar reinforcement 
statewide. 

Note that ¼” of concrete thickness may be planed off of the top of cast-in-place decks on 
interstate routes, state routes and routes with design year ADT equal to or greater than 2000.  
Therefore, reduce slab thickness accordingly for strength calculations of composite slabs on steel 
or PSC beams and post-tensioned boxes. 

Deck slabs shall be designed by the Service Load method with fc = 1400 psi (10 MPa), as a rule.  
The minimum 28 day strength (f’c) for the deck concrete shall be 3500 psi (25 MPa).  Minimum 
deck slab thickness shall be 7 inches (180 mm).   Slabs shall be designed so that the main slab 
reinforcement is the same in the bottom of the slab as in the top.  To achieve this, the effective 
depth shall be taken as the distance from the bottom of the slab to the centroid of the top main 
reinforcing steel for both positive and negative moment.  Positive and negative moments shall be 
assumed to be equal and shall be calculated in accordance with the AASHTO Specifications. 
 
See Fig. 4-01 for a location map of the fall line for Georgia. 

 
SUPERSTRUCTURE DETAILS  

1. Expansion joints in parapets and barriers shall be placed at a maximum spacing of 35’ 
(10.5 m).  Expansion joints in parapets and barriers shall be placed at deck construction 
and dummy joints and at intermediate bents. 

2. Construction joints shall be provided in sidewalks and medians at deck construction and 
dummy joints; an expansion joint shall be provided in sidewalks 
and medians at expansion joints in the deck. 
 

3. Bar reinforcement cover requirements as delineated in current AASHTO 
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Specifications shall be adhered to strictly, except where modified in these memos. 

 
SLAB DESIGN SPACING 

The design span for use in designing deck slabs shall be determined in accordance with 
AASHTO Specifications Section 3.24. 

 
METRIC SLAB DESIGN  

The following values should be used in designing metric slabs: 

Wheel load = 72.5 kN 
Concrete stress = 10.0 MPa 
Reinforcing stress = 170 MPa 
 
Cover: 50 mm  (2”) 
    60 mm  (2¼”) 
    65 mm  (2½”) 
    70 mm  (2 ¾”) 
 
Future Paving Allowances: 1.44 kN/m2  (30 psf) 

 
CONTINUOUS DECKS  

In bridges with simple spans and decks continuous at the intermediate bents, only the #6 (#19) 
bars in the top of the deck should be continuous through the required construction joint at the 
bent.  The length of these bars should be 10’-0” (3 m) total, 5’-0” (1.5 m) on each side of the bent.  
Two #6 (#19) bars should be placed between each pair of #4 (#13) bars in the top of the deck.  
The #4 (#13) bars should end 2” (50 mm) from the construction joint. 

 
REINFORCING STEEL  

All reinforcing steel for designed bridges shall be Grade 60 (metric grade 420).  This includes the 
reinforcing steel for drilled caissons.  Reinforcing bars shall not be detailed longer than 60’-0” 
(18.2 m). 

 
EPOXY COATED REINFORCING STEEL  

Epoxy coated reinforcing steel shall be used in the top mat of the deck and in the traffic side of 
the barrier or parapet and endpost for bridges north of the fall line (Fig. 4-01) in the following 
locations: 

1. Mainline interstate bridges 
2. Post-tensioned concrete box girders 
3. Interstate ramp bridges 
4. Cross-roads over the interstate where interchanges are present. 

At these locations, superstructure bars on the traffic side of the bridge with less than 4” (100 mm) 
of cover should be epoxy coated.  Epoxy coated bars are not required in sidewalks and medians. 

 
MAIN SLAB BAR PLACEMENT  

On bridges where the skew is between 85 and 90 degrees, place the main slab bars parallel to 
the bents.  Otherwise, place the main slab bars normal to the bridge centerline, and, where 
possible, use the equivalent full length bar detail. 
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BRIDGE DECK SURFACE FINISH  

1. All new bridge decks shall be provided with a grooved finish in accordance with Section 
500 of the Standard Specifications. 

2. A pay item, Grooved Concrete, per Square Yard (per m2) covering the bridge deck area 
([length] x [width gutter to gutter less 2 ft.(0.6 m)]) shall be added to the Summary of 
Quantities.  The appropriate roadway office shall call for a similar grooved finish on their 
approach slabs.  On bridges with medians, the grooving should extend under the median.  
Do not groove under sidewalks unless it is known that the sidewalks will removed in the 
future. 

FUTURE PAVING ALLOWANCES - 
BRIDGE DECKS  

All bridges shall be designed for a future paving allowance of 30 lb/sq ft (1.44 kN/m2). 

ADDITIONAL BARS IN ACUTE DECK CORNERS 

Provide 5 - #5 (#16) bars in a fan arrangement in the top of the deck just below the top mat in 
acute corners when the enclosed angle is 75 degrees or less.  The designer should insure that 
these bars are shown in the corner and adjacent to the edge of the slab on the plans.  The bars 
are necessary at intermediate bents with simple spans, at the intermediate bents at the ends of 
continuous units, and at construction joints in continuous units. 

WEIGHT ALLOWANCE FOR STAY-IN-PLACE 
BRIDGE DECK FORMS   

Include 16.00 lb/sq ft (0.77 kN/m2) in the beam design to allow for metal stay-in-place deck forms. 

 
METAL STAY-IN-PLACE DECK FORMS  

Stay-in-place metal deck form shop drawings indicating intermediate supports between beams 
shall not be approved.  In addition, the Designer shall check the gage being furnished by the 
supplier to insure that the steel forms are sufficiently stiff to keep deflection within acceptable 
limits.  The designer shall not show any reference on the Bridge Plans for additional design 
weight due to metal stay-in-place deck forms.  Metal stay-in-place deck forms shall have a 
minimum of 1” (25 mm) of bearing on the support angle at each end, as per Section 500.08.E.10. 

 
CONCRETE DECK OVERLAYS  

When it is necessary to overlay a cast-in-place concrete deck, use a portland cement concrete 
overlay.  The minimum thickness should be 2” (50 mm) and this should be shown on the Plans.  If 
the overlay covers only part of the deck and the remaining part of the deck is grooved, the overlay 
should be grooved.  Coordination with the Project Manager will be necessary to insure that the 
approach slab elevations match the bridge deck. 

When a concrete overlay becomes very thick, the possibility of the overlay cracking due to 
temperature effects is increased.  Therefore, when the thickness of an overlay is 6” (150 mm) or 
greater, a mat of #4 (#13) bars at 18” (450 mm) each way shall be placed in the top of the 
overlay.  Measure the thickness from the top of the existing deck reinforcing.  The mat of steel in 
the overlay should have the same cover as if it were deck steel. 
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CONCRETE JERSEY BRIDGE BARRIER  

Details for concrete Jersey bridge barrier shall be placed on the bridge plans per the Bridge 
Office cell.  The top dimension should be changed to 13” (330 mm) when necessary to 
accommodate a fence, railing or glare screen. 

REMOVABLE SIDEWALK AND MEDIAN DETAILS  

Where sidewalks or medians are required, removable sidewalks and/or medians shall be used.  
See the appropriate Bridge Office Cell for details. 

EDGE BEAMS AND BEARING AREAS AT ENDS OF 
SIMPLE SPAN RCDG AND PSC BEAM BRIDGES   

Edge beams shall be as shown in the cells for PSC or RCDG beams.  Exceptions may be made 
where necessary to clear utilities.  When precast stems or beams are substituted by contractors 
for cast-in-place RCDG stems, make certain that edge beams at the ends of spans are in 
conformance with these details. 

ENDPOSTS ON SKEWED BRIDGES  

When the endpost is on the superstructure and the end bent is skewed, the endpost must be 
lengthened to provide an overhang onto the paving rest.  Once the length of the endpost exceeds 
6’-6” (2 m), additional P701 and P401 bars should be added so that the spacing of these bars 
does not exceed 12” (300 mm). 

METRIC DECK-GIRDER BRIDGES  

The following span lengths and beam dimensions should be used for metric deck-girder bridges.  
The stem width for all span lengths should be 450 mm.  No other span lengths should be used for 
new bridges. 

SPAN          BEAM DEPTH 
  9.0 m                700 mm 
  9.5 m                700 mm 
10.0 m                850 mm 
10.5 m                850 mm 
11.0 m                850 mm 
11.5 m               850 mm 
12.0 m               850 mm 
 
On widenings, the existing span length must be matched and either 700 mm or 850 mm used as 
the beam depth, whichever is closer to the existing beam depth. 

 
WATERPROOFING ON END BENT  

When detailing end bents, place two feet (600 mm) of waterproofing as per Section 530 of the 
Georgia DOT Specifications on the joint between the endwall and cap.  See the various cells for 
endwall details. 
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BENT CAP DETAILS  

The difference in elevation between adjacent cap steps should not be less than 0.04’ (12 mm).  
When the calculated difference is less than 0.04’ and a steel bearing assembly is used, make up 
the difference in the sole plate.  When using other types of bearings, the difference can be made 
up in the coping, but the “D” dimension should not be changed. 

At expansion end bents with endwalls, the cap steps should not be skewed unless the difference 
in cap step elevations is large (~>0.17’ [50 mm]) and there is a lot of skew (angle between the 
centerlines of the bridge and BFPR <50 degrees).  Otherwise, some movement of the endwall 
can be accommodated by increasing the thickness of the preformed joint filler in the vertical joint 
between the cap step and the endwall. 

Cap elevations should be given to 2 decimal places for English unit plans and 3 decimal places 
for metric.  Elevations should be calculated to 0.01’ for English and 0.001 m for metric. 

 
QUANTITIES  

For Lump Superstructure Pay Items on the General Notes sheet, show the quantities after the 
item as shown: 

  LUMP SUPERSTR CONC, CLASS AA - BR NO 1    (465)   
  LUMP STR STEEL - BR NO 1    (1465450)   
  LUMP SUPERSTR REINF STEEL - BR NO 1    (265430) 
All quantities shall be rounded to the nearest whole number.  Use “LS” for the unit.   

All superstructure quantities shall be itemized on the superstructure detail sheet as shown in Fig. 
4-02a.  Do not include a total column in this table unless all of the spans in the bridge are shown 
in the table and the total includes all of the spans in the bridge.  All substructure quantities shall 
be itemized on the substructure detail sheet as shown in Fig. 4-02b. 

On the detail sheets (superstructure and substructure), show concrete quantities to one decimal 
place; reinforcing steel and structural steel quantities should be integers.  On metric plans, for 
quantities over 4 digits, provide spaces as per the Metric Design Guide.  On the Summary of 
Quantities on the General Notes sheet, do not include decimals or commas; round piling 
quantities up to the next even 5 feet (2 m). 

 
DESIGN DATA  

Design Data tabulation on the General Notes sheet shall include the concrete class and 28-day 
strength (f’c).  Design data shall also include the grade of reinforcement steel.  For PSC beams, 
show the concrete as Class AAA and show the 28-day strength (f’c) and the allowable tension.  If 
the beams strength varies within the bridge, show as “Class AAA, f’c = See Beam Sheets”. 

 
COLUMN CONSTRUCTION JOINTS  

Do not detail construction joints in columns less than 30 feet (9 m) in height. 

 
COLUMN TIES  

When detailing columns, the column ties shall be arranged in such a manner as to accommodate 
at least a six-inch (150 mm) tremie (preferably an eight-inch (200 mm) tremie) so that proper 
concrete placement will be facilitated. 
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COLUMN SIZES  

Metric column dimensions should be given as the number of inches in the equivalent column 
multiplied by 25 mm.  Thus a 36” column would become 900 mm.  This will allow the contractor to 
use existing forms and provide a small amount of concrete at his expense.  See the GA DOT 
Metric Conversion Guidelines for additional information. 

English unit columns should be dimensioned in 6” increment beginning at 3’-0”.  Columns smaller 
than 3’-0” should not be used except in cases where a smaller size matches the existing AND is 
necessary to maintain horizontal clearance.  In general, columns should be square with a square 
reinforcing pattern (same number of bars in each face). 

CONCRETE SHEAR DESIGN FOR REINFORCED 
CONCRETE BOX CULVERTS   

The 1973 AASHTO Specifications, Article 1.5.1 permitted a shear stress to be carried by the 
concrete of 0.03f’c, which is 90 psi for Class A concrete (f’c = 3000 psi).  The 1977 AASHTO 
Specification reduced the amount of shear stress carried by the concrete to 0.95(f’c)1/2.  The 1996 
AASHTO Specifications, Article 8.15.5 also defines the permissible shear stress carried by the 
concrete as 0.95(f’c)1/2,  which is 52 psi for Class A concrete. 

It shall be the policy of the Office of Bridge and Structural Design to design box culverts for the 
shear stress allowable of the 1996 AASHTO Specifications Article 8.15.5; i.e., allowable shear 
stress carried by the concrete equals 52 psi with the maximum shear stress carried by the 
reinforcing steel (v – vc) limited to 4(f’c)1/2. 

BAR SCHEDULES AND QUANTITIES FOR STAGE CONSTRUCTION AND CONTINUOUS 
UNITS  
Bar schedules for structural steel supported continuous units shall be done by pour.  Bar 
schedules for stage constructed bridges shall be done by stage.  In the case of a structural steel 
supported continuous unit, the quantity shown on the superstructure detail sheet shall be by 
continuous unit.  In the case of stage constructed simple spans, the quantity will be shown on the 
superstructure detail sheet by span.  When a structural steel supported continuous unit is 
constructed by stage construction, the bar schedule shall be by pour and by stage (Pour 1, Stage 
1; Pour 2 Stage 1; etc.). 

DOUBLE STIRRUPS IN BENT CAPS  

When detailing double stirrups in bents caps, a dimension line should be placed from the first pair 
to the last.  Above this line should be the number and size of the spaces between pairs.  Below 
the lines should be the total number of double stirrups and the designation “dbl” or “double.” 

Example:      8 SPS @ 5”        

       18-521 DBL 

 
END BENT DETAILS  

Add the following note to the End Bent details sheet: 

Note:  See Ga. Std. 9037 for drainage details at end bents. 
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SUBSTITUTION OF WELDED WIRE FABRIC  

The Standard Specifications allow the substitution of welded wire fabric (WWF) for rebar in PSC 
beams, but do not address substitutions in other components.  It is the policy of the Office of 
Bridge Design to allow such substitutions subject to the following conditions: 

1) The WWF will provide an area of steel equal to the Plan value in each direction. 
2) A reduction in area or increase in spacing based on the higher strength of the wires in the 

WWF will not be allowed. 

INTERMEDIATE BENT DIMENSIONS 

When dimensioning concrete intermediate bents, on the Elevation view, on one line show the 
dimensions from the ends of the cap to the centerline of the column and the column spacing. 

ADDITIONAL BARS IN EDGE BEAMS 
AT EXTERIOR BULB-T BEAMS 

There have been occurrences of pieces of concrete falling out of the edge beam from behind the 
flanges of exterior Bulb-T beams.  In order to prevent this, place a horizontal #3 (#10) bar behind 
the top flange of the exterior beam.  This beam should extend into the edge beam between the 
beams enough to be developed.  Also, place an L-shaped #4 (#13) bar vertically behind the web 
of the exterior girder with the horizontal leg extending over the top of the beam.  See the 
appropriate Bridge Office cell. 

ADDITIONAL BARS IN BENT CAP STEPS  

When the height of a cap step exceeds 4” (100 mm), additional bars should be placed in the top 
of the cap to prevent cracking.  Place 2 #4 (#13) bars in the top corners with #4 (#13) U-shaped 
stirrups at 12” over them.  Make sure the longitudinal bars are not so long that they conflict with 
the main stirrups and bars. 

LONGITUDINAL DECK REINFORCING 
STEEL IN SPANS OVER 60’ LONG  

When detailing longitudinal reinforcing steel (temperature and distribution steel) in bridge decks 
for spans over 60’ long, it is necessary to lap the bars so as not to specify a bar over 60’ long.  
Generally, one should use a 60’ bar for one piece, and make up the rest of the length and the lap 
with another, shorter bar.  However, in some cases of spans marginally longer than 60’, the 
shorter piece will be very short and may place the lap in an undesirable location.  In that event, a 
bar shorter than 60’ should be used and lapped with another bar.  It is important to consider the 
length of the remnant when the longer bar is cut from a 60’ bar.  If this remnant is very short, 
there will be no where else in the deck where it can be used.  Then the DOT ends up paying for a 
piece of rebar that can only be discarded.  Attention should be paid to the length of the pieces so 
that when a bar is cut, both pieces can be used. 

SECTION VII – BEARINGS, JOINTS, HANDRAIL, 
RIP RAP, SLOPE PAVING, TIMBER 
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ELASTOMERIC BEARING PADS  

Laminated neoprene bearing pads are preferred for use with prestressed concrete beams.  

Neoprene bearing pads with 3” (75 mm) diameter holes for smooth dowel bars shall be used for 
PSC beams.  Beveled galvanized steel shim plates shall be used to compensate for slopes when 
the slope across the bearing pad is greater than 1/8” (3 mm).  These shims shall be 2” (50 mm) 
larger in each plan dimension than the pad and shall be placed on top of the pad.  Shims shall 
have a minimum thickness of ¼” along the thinner edge.  End bent and intermediate bent caps 
should be of sufficient width to provide a three-inch (75 mm) distance from the edge or end of the 
cap to the neoprene bearing pads.  This should be checked when contractors submit redesigns of 
cast-in-place T-beams to precast beams. 

 
SHORT SPAN ELASTOMERIC BEARING PADS  

When detailing bearing pads for T-beam and other concrete beam (including PSC beam) bridges 
with continuous decks and spans 40’ (12.192 m) or shorter, the following shall apply: 

1. At the fixed bents and at all bearings at bents no more than 40’ (12.192 m) from the fixed 
bent, use 9”x16”x½” (230 x 400 x 12 mm) unreinforced pads.  These pads should not be 
designed. 

2. At other bents, pads should be designed but plan dimensions should be 9”x16” (230 x 
400 mm) where possible.  Sealing ribs may be used with precast beams, but should not 
be used for cast-in-place beams. 

3. A note shall be placed on the bearing sheet that if the Contractor redesigns the T-beams 
to use precast beams, the designed pads (#2) shall be redesigned accounting for the 
new loads and rotations.  Pads that were not designed (#1) shall remain as shown on the 
Plans. 

  
SKEWED ELASTOMERIC BEARING PADS 

On Contractor redesigns of T-beams to precast stems or Type I Mod beams, the Contractor may 
propose to skew the bearing pads in order to avoid making the cap wider.  This is not acceptable.  
Elastomeric pads should be rectangular and should be placed perpendicular to the beam 
centerline.  Skewed bearings are acceptable for precast concrete box units. 

 
ELASTOMERIC PADS FOR EXISTING T-BEAM BRIDGES  

When widening or paralleling T-beam bridges, pay particular attention to the existing bridge 
condition survey for a request to install neoprene pads under the existing beams.  If this request 
is present, use ½” X 9” X 14” (12 X 230 X 350 mm) unreinforced pads with slots to pass around 
the dowel bar.  Pay item 518-1000 – Raise Existing Bridge, Sta - should be included in the 
Summary of Quantities to cover all costs for supplying and installing these pads.  This also 
requires a Special Provision. 

 
SELF-LUBRICATING BRONZE PLATES  

See Figure 7-01 for design chart for the use of self-lubricating bronze plates. 

 
CAP ELEVATIONS FOR POT BEARINGS  

The following note shall be placed on the bent detail sheet for each bent where pot bearings will 
be used: 
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Elevations shown for the top and bottom of the cap are based on the “X” dimension shown 
on the Pot Bearing Details sheet.  These elevations shall be adjusted by the Contractor to 
account for the actual height of the pot bearing to be used.  Bent cap concrete shall not be 
poured until the pot bearing shop drawings have been approved and necessary adjustments 
have been made. 

 

SUBSTITUTION FOR COTTON DUCK  

On steel beam construction with steel base plates, and under pot bearings, the Plans shall show 
a 1/8” (3 mm) elastomeric pad under the bearing in lieu of the cotton duck called for in the 
Standard Specifications.  The pad should be 50 to 60 durometer hardness neoprene and be 1” 
(25 mm) larger than the base plate in each plan dimension.  A note should be added to the plans 
that all costs for supplying and installing this elastomeric pad should be included in the price bid 
for Lump – Structural Steel. 

 
BRIDGE DECK EXPANSION JOINTS  

Silicone sealant expansion joint seals should no longer be used.  For maximum openings up to 
3¼” (80 mm) use a closed-cell polyethylene seal (Evazote) as per Section 449.2.D.  For these 
seals, the uncompressed seal size should be shown on the Plans.  For joints with maximum 
openings above 3¼” up to 4” (50 mm to 100 mm) use an elastomeric profile joint seal (Jeene 
joint) as per Section 449.2.C.  See the manufacturer’s brochures for opening size limitations and 
other data.  A table of joint openings shall be shown on the plans with the opening specified for 
30, 60, and 90 degrees (0, 15, and 30 degrees Centigrade).  Do not include a pay item for 
449.2.D seals, but include a pay item for 449.2.C seals. 

 

SPRING TYPE EXPANSION JOINTS - 
EXISTING BRIDGES 

All bridges to be widened shall be examined for the presence of spring-type expansion joints.  
Where spring-type expansion joints exist, the expansion assembly shall be removed and a 
different expansion assembly incorporated into the old structure as well as the widened portion.  
This recommendation will normally be included in the Bridge Condition Survey report.  If it is not, 
verify the presence of the spring-type joint with the Office of Maintenance. 

 

ALUMINUM HANDRAIL POST SPACING  

Handrail post spacing for aluminum handrail shall be according to the pertinent Georgia 
Standard.  Post spacing shall meet the following requirements: 

a) No space greater than 8 feet (2400 mm). 
b) There shall be two end spaces adjacent to the “Y” segment; these spaces shall each be 

no greater then 4 feet (1200 mm). 
c) The minimum distance to a joint in the parapet only is 1’-6” (450 mm). 
d) The minimum distance to a joint in the parapet that is also at a deck construction or 

expansion joint is 3’-0” (900 mm). 
The following are desirable characteristics: 

a) Other than end spaces adjacent to the “Y” segment, the maximum change from one 
space to the next should be 1’-0” (300 mm). 

b) End spaces adjacent to the “Y” segment should be approximately one-half of the length 
of the first full space. 

c) The minimum post spacing should be 6’-0” (1800 mm). 
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d) 1’-3” (450 mm) =< “Y” =< 2’-0” (600 mm). 
e) Of the desirable characteristics, items a, b, and c should be adhered to except when it is 

impossible; item d can be violated, but in any event, “Y” should be >= 0’-9” (300 mm) and 
<= 2’-3” (700 mm). 

Joints in sidewalks have no consideration in the post spacing.  It is advantageous to arrange the 
post spacing and the parapet joint spacing at the same time, rather than selecting the parapet 
joint spacing and then trying to fit the post spacing to it. 

 
MODIFICATION OF EXISTING ALUMINUM HANDRAIL  

When doing any work on an existing bridge with aluminum handrail where the handrail is to 
remain, the handrail shall be modified to bring it up to current standards, if necessary.  The 
existing bridge plans should be checked to be sure that: 

1. The railing is anchored to the endpost 
2. The spacing of the posts in the first two spaces adjacent to the endpost should not 

 exceed 4’-0” (1220 mm). 
If either of these conditions is not met, details shall be included in the Plans to accomplish them. 

 
SLOPE PAVING OF BRIDGE ENDROLLS  

See the Bridge Office cells for details of slope paving at bridge ends.  Slope paving should not be 
carried up the face of the wing, as it tends to break off at the berm. 

At skewed bridges over roads, the slope paving will extend parallel to the edge of the bridge on 
the side with the acute angle and extend normal to the road beneath the bridge on the other side. 

On new bridges over railroads, the endrolls shall be protected with 4” (100 mm) of concrete slope 
paving.  The extent of slope paving shall be 2 feet (600 mm) outside of and parallel to the edge of 
the slab on each side of the bridge for bridges with bents normal to the railroad.  At skewed 
bridges over railroads, the slope paving will extend parallel to the edge of the bridge on the side 
with the acute angle.  On the other side, there are two possible conditions: 

1. If the railroad is in a cut section and extending the slope paving normal to the railroad 
would require excavation just to place the slope paving, extend the slope paving parallel 
to the edge of the bridge. 

2. In other cases, extend the slope paving normal to the railroad. 
 
On widened bridges over railroads, slope paving as above shall be used where practical.  Where 
the existing slopes are steep and/or irregular and slope paving is not feasible, pneumatically 
applied concrete (shotcrete) 4” (100 mm) thick shall be used.  It shall be paid for using Section 
603, Pneumatically Applied Concrete. 

 
GUIDELINES FOR USE OF RIP RAP 

The Hydraulic Study and the Preliminary Layout will include a recommendation for the type and 
depth of rip rap to be used.  Generally, the BFI report will concur in this recommendation.  Should 
the BFI make a different recommendation, the designer shall consult with the hydraulic engineer 
and the geotechnical engineer to determine the type and depth of rip rap to be used.  Details of 
the rip rap and the plastic filter fabric shall be as per cell RR4.  When the Hydraulic Data indicates 
abnormal flows, the elevation for the top of the rip rap shall be 2 feet (600 mm) above the 
abnormal 100-year flood elevation. 



BRIDGE MAINTENANCE – 2006   General Conditions 
 
 

Page 95 of 119 
 
 
 

 
EXPANSION JOINTS AT APPROACH SLABS  

When necessary due to the locations of fixed bents in the superstructure, the width of the 
expansion joint between the approach slab and the BFPR and end post should be increased to 
allow for the calculated movement and the joint sealed with a seal conforming to Section 449.2.D.  
The joint width should not be increased to more than 1¾” (45 mm).   A detail should be added to 
the plans to show the size of the joint and the size of the seal.  A temperature table should not be 
included.  Do not include a pay item for the seal. 

SIZE AND MAXIMUM LOAD 
 

    WITH SLOTS WITH HOLES 
      L           W           T           2 – 3 X 1 3/16”2 – 1 3/16” DIA. PLAIN 
 10 7 1   140 
 10 8 1¼   160 
 10 9 1¼   180 
 10½ 7 1   147 
 10½ 8 1¼   168 
 10½ 9 1¼   189 
 12 6 1 131 140 144 
 12 7 1 155 164 168 
 12 8 1¼ 179 188 192 
 12 9 1¼   216 
 
Use only plate sizes shown with a maximum load. 
Dimensions in inches, loads in kips. 
 
Purpose: To standardize plate sizes within the office so that plates may be stockpiled by    

suppliers, thus making them more economical. 

 

Design Specification:  Bronze plates shall conform to ASTM Designation B 22, Alloy UNS 91100 
and shall have an allowable unit stress of 2000 psi in compression. 

 

Limitations:  Sliding plate type bearings shall not be used where the anticipated total movement 
(expansion plus contraction) exceeds 3 inches for assemblies without anchor bolts 
through the flange and 2 inches for assemblies with anchor bolts through the flange. 

 When the gradient of the girder at the bearing exceeds 4.0%, the top of the upper plate 
(sole plate) shall be beveled to match the girder gradient. 

Coefficient of friction:  For design purposes, a value of 0.10 shall be used. 

 
STRUCTURAL STEEL 

 
BRIDGES IN COASTAL ENVIRONMENT 

It is the policy of the Office of Bridge and Structural Design to use structural steel elements in 
bridge construction in coastal counties only where there is no other feasible alternative.  The 
coastal counties are Chatham, Bryan, Liberty, McIntosh, Glynn and Camden. 
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MAIN LOAD-CARRYING STEEL MEMBERS 

SUBJECT TO TENSILE STRESS   

Steel beam or girder superstructure bridges shall carry the following note: 
 ....... are main load carrying members subject to tensile stress and shall meet the Charpy 

V-notch test requirements as specified by Section 851 of the Georgia DOT 
Specifications.  The beam details sheets should also have a symbol (CVN) indicating 
which components require Charpy testing. 

 
A guide as to what constitutes these components is as follows: 

 Simple spans: 
 W beam section – W beams and bottom cover plates 
 Girders – Bottom flanges and webs 
 
 Continuous units: 
 W beam sections – W beams and cover plates 
 Girders – Top and bottom flanges and webs 

CAMBER DIAGRAMS  

Camber diagrams should include the following note: 
Camber ordinate shown includes dead load deflection due to the beam, slab, coping, railing, 
sidewalk and median, and includes the vertical curve ordinate. 

 
TENSION MATERIAL THICKNESS  

The designer shall strive (by reducing beam spacing, using wider flange plates, etc.) to keep the 
tension flange plates from becoming too thick (a maximum of two inches [50 mm] is suggested).   

 
STAY-IN-PLACE BRIDGE FORMS - 

TENSION AREAS IN CONTINUOUS BEAMS   

Hangers for metal stay-in-place deck forms shall not be welded to tension members of steel 
bridges.  This means that for continuous steel beams, there shall be no welding along the flange 
area where the top flange is in tension under any loading condition.  These locations should be 
clearly indicated on the plans. 
 
The Designer shall consider these requirements when checking shop drawings for metal stay-in-
place deck forms. 

 
LATERAL BRACING  

In cases where lateral bracing is required by the AASHTO Specifications, to protect webs of 
girders from stress due to fatigue and out of plane bending, do not weld lateral bracing gusset 
plates to the web.  A suggested alternative is to shop bolt an angle to the web with a gusset plate 
either shop welded or bolted to the outstanding leg of the angle, with the angles of a lateral 
bracing system field welded to the top side of the gusset plate. 
 
The designer shall provide a positive support system for the crossing of the lateral bracing 
diagonals in order to limit upward and downward deflection of the brace system due to live load 
deflections on the bridge.  This may be accomplished by inserts in the slab with hanger rods to 
the bracing, or hangers from some other structural element installed specifically for that purpose. 
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STIFFENERS AND STUDS AT WELDED SPLICES 

On field trips for the purpose of inspecting welding procedures, out of square flanges on built-up 
girders have been observed.  This condition causes a very poor situation for field welding, and 
often results in an inferior flange joint.  To help alleviate this situation, all built-up girders, 
regardless of size, shall be designed with stiffeners adjacent to the splice point.  In order to allow 
ample room for welding, grinding and testing, stiffeners adjacent to splices should be 12” (300 
mm) from the splice.  Studs near splices should be no nearer than 12” (300 mm) to the splice. 

FATIGUE STRESSES FOR STRUCTURAL STEEL 

This pertains to cases in which ADTT of 2500 or more requires over 2,000,000 cycles for truck 
loading fatigue design from the AASHTO Specifications. 
 
In general it will be the policy of the Office of Bridge and Structural Design to design bridges and 
structures for a total life of 60 years.  Since traffic growth is nearly linear with respect to time, the 
average daily truck traffic, ADTT, will occur when the bridge is 30 years old.  Also since the 
percentage of trucks remains almost constant with time, the ADTT can be obtained by direct ratio 
using percent trucks and the traffic volumes for the present and the future 20 years.  The 
following example will show the procedure is to be used. 
 

 GIVEN: Type of road - Major Highway 
  ADT (2001)   =    1000 
  ADT (2021)   =  80000 
  T (trucks)       =  4.4% 

 
 FIND: ADTT to be used for fatigue design life of 60 years 
 
 SOLUTION: ADTT will occur when the bridge is 30 years old. 
 
ADT (2031) = 30/20 x [ADT(2021) - ADT(2001)] + ADT(2001) 
                    = 1.5 x [80000 - 1000] + 1000 
ADT (2031) = 119,500 
 
Number of vehicles per day in one direction = ADT(2031) x 1/2 = 59750 
 
Therefore, ADTT = % Trucks x Number of vehicles per day in one direction 
 
ADTT = (4.4/100) x 59750 = 2629 in one direction only. 
 
Since 2629 > 2500, the truck loading fatigue design shall be based on 2,000,000  cycles with all 
lanes of traffic on the bridge.  Therefore a distribution factor of S/5.5 will be used to design the 
beam for maximum stress and to check the actual stress range, Fsr, in the AASHTO 
Specifications.  Then the bridge shall be loaded with only one truck.  A distribution factor of S/7.0 
shall be used to obtain the actual stress range, Fsr.  The actual stress range, Fsr, due to one truck 
is used to check against the allowable range of stress, Fsr, in the AASHTO Specifications for over 
2,000,000 cycles. 
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STRUCTURAL STEEL - FASCIA GIRDERS  

For long interior spans used together with short end spans, the common practice has been to use 
full-depth fascia girders for the outside beams and minimum-depth rolled beams (with or without 
cover plates) for the interior beams.  In these short end spans, the dead load deflections vary 
considerably, with the outside fascia beam having much less deflection than the interior rolled 
beams.  Construction problems can ensue when the short spans are poured, especially when 
screeded with a transverse (Bidwell) screed.  Thin cover on slab steel can occur if interior beams 
do not deflect as noted. 
 
The Designer shall make every effort, commensurate with economy, to design these short end 
spans with equal depth beams or girders.  In cases where it is felt that equal-depth girders are not 
feasible, the designer shall detail increased cover over the slab steel to insure that adequate 
cover is obtained. 

 
WEATHERING STRUCTURAL STEEL  

Because of continued corrosion, the Designer shall no longer use unpainted weathering steel on 
highway bridges. 

 
BRACING FOR EXTERIOR STEEL BEAMS  

Due to problems with exterior beams buckling during deck pours, the following note shall be 
placed on the deck section sheet for bridges with steel beams or girders: 

The Contractor shall provide bracing between the exterior beam (girder) and the first 
interior beam (girder) until the deck has been poured, the overhang forms have been 
removed and the diaphragms (cross-frames) have been welded.  All costs for designing, 
providing, installing and removing bracing shall be included in price bid for Lump – 
Structural Steel. 

 
SAFETY HANDRAILS FOR STEEL GIRDERS  

All bridge plans having steel girders shall incorporate details calling for the fabricator to furnish a 
safety handrail for girders in all situations meeting both of the following conditions: 
 1. Web depths of 6 feet (1.8 m) or over. 
 2. Over water or locations otherwise inaccessible from below. 
 
This rail (providing access for construction, inspection and maintenance) shall consist of a 5/8” 
(16 mm) diameter plain bar placed through holes in the transverse stiffeners or gusset plates and 
shall run the length of the girder. 

 
DIAPHRAGM WELDING  

Diaphragms shall be welded before pouring the deck when the skew is between 75 and 90 
degrees. 

 
GROOVE WELDS FOR GUSSET PLATES  

Groove welding for gusset plate connections should be avoided because of the necessary back-
up plates and special welding procedures.  Instead, use a bent plate for the diaphragm or cross-
frame attachment. 
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GROOVE WELD BACKING STRIPS  

Because of the danger of cracks developing where backing strips are discontinuous at the root of 
the groove weld, the Designer shall note when checking the structural steel shop drawings that all 
backing strips shall be made continuous for the length of the weld.  Also note that any joints in the 
backing strip shall be full penetration butt welds. 

 
INTERSECTING WELDS  

Because of serious cracking of web and flange sections of plate girders, which appear to 
propagate from the location of intersecting welds, no intersecting welds will be allowed on 
structural steel Bridge Plans or Shop Drawings.  Base Metal in the area of intersection areas of 
welds shall be coped 4 times the thickness of the web or 2 inches (50 mm). 

 
ELECTRO-SLAG WELDING  

Electro-slag weldments will not be permitted on bridge members. 

 

STRUCTURAL STEEL CORRECTION PRACTICES  

Structural steel fabricators occasionally mistakenly punch or burn holes at the wrong location in 
bridge members.  Our past practice has been to allow the fabricator to place the holes in the 
correct locations, leaving the misplaced holes open.  It is the policy of the Office of Bridge and 
Structural Design to require the fabricator to fill the misplaced holes with high-strength bolts (A-
325 or A-325 weathering) tightened in accordance with the Specifications. 

 
HEAT CORRECTIONS ON STRUCTURAL STEEL  

All corrective work to obtain acceptable tolerances relative to sweep, camber or damaged 
structural steel beams or girders utilizing heat procedures shall be documented and filed in the 
appropriate Project File. 
 
All documentation relative to heat corrective procedures shall contain a sketch showing the 
location(s) where heat was applied, how much heat was applied and how long a period of time 
the heat was applied. 
 
The amount of sweep, camber or damage shall be documented both before and after the heat 
corrective work.  If possible, photographs of the beams or girders should be taken before and 
after all corrective work utilizing heat procedures. 

 
SCANNING STEEL STRUCTURE SHOP DRAWINGS  

Shop drawings for all steel structures containing critical members, plate girders, etc. shall be 
scanned into a TIFF file and saved to a location set up by the Bridge Maintenance Engineer.  This 
will generally include welded continuous rolled beams, plate girders, and pot bearings.  Also, on 
anything out of the ordinary, consult the Bridge Maintenance Engineer to see if the shop drawings 
should be scanned for future reference. 

 
EXISTING BEAM BACK-UP BARS  

The Office of Maintenance may request that, on widenings consisting of structural steel carrying 
members, any old extension tabs and/or back-up strips be removed.  The designer shall insure 
that this work is included in the Plans. 
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SALVAGE OF PLATE GIRDERS 

Structural steel from plate girders will not be salvaged. 

 
SALVAGE OF CONTINUOUS ROLLED BEAMS  

When the Office of Maintenance recommends salvaging structural steel from a rolled beam 
continuous unit, they should also recommend how the unit should be cut up to insure maximum 
future usefulness.  If this recommendation is not included, it should be requested by the designer.  
See also Memo No. 2.18. 

 
EXISTING STRUCTURAL STEEL REMOVED AND REUSED   
 
In cases where existing structural steel is to be removed and reused, the Designer shall place a 
note on the bridge plans stating that existing structural steel, removed and reused or merely 
remaining in place, which is disturbed or damaged in any way during construction, shall be 
straightened and/or repaired under the supervision of the Inspection Section of the Office of 
Materials and Research, and cleaned and repainted per the Specifications. 

 
EDGE BEAMS, GENERAL  

In general, edge beams shall be designed and detailed using a depth below beam flange of at 
least 18 inches (450 mm).  Carry slab transverse and longitudinal steel up to the joint and drop 
edge beam bars to a plane below the flange.  Do not use truss-shaped bars in the edge beam.  
See the Bridge Office cells for typical details. 

 

EDGE BEAM BAR LAP DETAILS  

Use the detail shown in the Bridge Office cells for attaching edge beam bars to the web of 
exterior steel beams or girders. 

 
EDGE BEAMS, REPLACEMENT  

When replacing existing edge beams on existing steel beams and plate girders, and new holes 
must be provided in the existing beams for edge beam bars, place a note on the plans the 
contractor shall drill 3” (75 mm) holes at each bar location. 

 
PAINT FOR STRUCTURAL STEEL  

All new structural steel shall be painted with System VII regardless of the bridge location in the 
state.  Existing structural steel outside the non-attainment areas shall be painted with System VII.  
Existing structural steel inside non-attainment areas shall be painted with System VI.  See Memo 
No. 8.01 for the non-attainment counties. 

 
ANCHOR BOLTS  

Anchor bolts and anchor rods (used with pot bearings) shall be stainless steel, ASTM A 276 Type 
304.  On bridge widening or jacking projects, any new or replacement anchor bolts shall also be 
stainless steel 

 
DECK REPLACEMENT ON NONCOMPOSITE STEEL BEAMS  
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When replacing the deck on existing steel beams that are noncomposite, add stud shear 
connectors in pairs 18” apart in the positive moment regions of continuous beams and throughout 
simple span beams. 

SECTION VIII – PILING, FOUNDATIONS, 
FENDER SYSTEMS 
 
 
PROTECTIVE COATING FOR STEEL PILES  

No. 2P special protective coating will no longer be used on exposed steel piles as it is no longer 
considered effective.  All exposed steel piles, and swaybracing if present, shall be painted.  Paint 
System VI will be used in the non-compliance areas, and Paint System IV will be used elsewhere.  
The paint shall conform to the specified system except that the top coat will be black (Federal 
Std. No. 595, color 27040). The General Note in BRNOTES should be used; it calls for  System 
VI.  The note will have to be changed where System IV is required.  The counties in the non-
compliance areas are Barrow, Bartow, Bibb, Carroll, Catoosa, Cherokee, Clayton, Cobb, Coweta, 
Dekalb, Douglas, Fayette, Forsyth, Fulton, Gwinnett, Hall, Henry, Newton, Monroe, Murray, 
Paulding, Rockdale, Spalding, Walker, and Walton. 

 

STEEL H-PILE ENCASEMENT  

All steel H-piles in pile bents on old and new construction shall be encased in concrete in 
accordance with the details in Section 547 of the Standard Specifications.  Piles within the normal 
stream flow shall be encased from two feet (600 mm) below the stream bed to the level of the two 
year floodstage.  Piles outside the normal flow shall be encased from two feet (600 mm) below 
the ground line to two feet (600 mm) above the ground line or to the elevation used for the piles in 
the stream, whichever is higher.  The two year floodstage elevation is usually available in the 
Hydraulic Study.  The General Notes in BRNOTES should be used. 

 

USE OF ‘PRUYN’ OR EQUAL PILE POINTS  

In special cases where it is anticipated piles will have to be driven through boulders, rock layers, 
or hard buried objects, such as concrete, extremely hard stumps or wooden piles, the 
Geotechnical Bureau will recommend the use of special driving points, other than those called for 
in the Standard Specifications.  These recommendations will be given on the Bridge Foundation 
Investigation Reports.  When called for, the Designer shall include a note in the General Notes 
that the Contractor is to reinforce all pile tips with Pruyn Point No. 75750, or an approved equal at 
the bents specified. 

 
SQUARE PRESTRESSED CONCRETE PILES  

When prestressed concrete piles are called for in the Bridge Foundation Investigation Report, the 
Designer shall call for Ga. Standard No. 3215, with latest revision date, in the BRIDGE 
CONSISTS OF portion of the Plans. Should severe corrosion or other unusual problems make 
Type II cement or HPC (High Performance Concrete) necessary as recommended by the Office 
of Materials and Research, it shall be so noted on the Plans. 

PSC TEST PILE LENGTHS  

When the BFI recommends test piles, it usually specifies a minimum penetration below the 
estimated tip elevation.  If the estimated tip elevation is given as a range, use the lower value of 
the range in determining test pile lengths. 

 



BRIDGE MAINTENANCE – 2006   General Conditions 
 
 

Page 102 of 119 
 
 
 

METAL SHELL PILES  

See the details in Section 520 of the Standard Specifications for closure plates for metal shell 
piles.  Bridge Foundation Investigation Reports may state which detail is to be used. The 
Standard Specifications call for Option 1 unless otherwise specified on the Plans.  Therefore, 
when the BFI makes a recommendation for Option 2, a note to that effect shall be added to the 
Plans. 

 
REINFORCEMENT FOR METAL SHELL PILES  

Reinforcing for metal shell piles shall be provided as shown in the Bridge Office cells for MS piles 
in intermediate pile bents and pedestal footings only.  Reinforcing is not required for MS piles in 
end bents or in footings other than pedestal footings.  Note on the plans that costs for supplying 
and installing reinforcement in MS piles is to be included in the price bid for LF (m) MS piling. 

 
TIMBER PILING IN BRIDGE STRUCTURES  

The Designer shall not specify the use of exposed timber piling on any Bridge Plans. 

 
JETTING, SPUDDING, PREDRILLING, AND PILOT HOLES FOR PILES  

The BFI often recommends jetting and/or spudding to assist in obtaining penetration for PSC or 
MS piles.  The General Notes in BRNOTES pertaining to jetting and/or spudding of piles should 
be included in the Plans only when it is recommended in the BFI.  On some occasions, the BFI 
will recommend that predrilling be allowed at the contractor’s option.  When the BFI mentions 
predrilling, the Jetting and Spudding note should be modified by adding the following: 

At the contractor’s option, predrilling may be used in lieu of jetting or spudding.  The extent 
of predrilling shall be to elevation ___.  See Special Provision Section 520. 

The BFI will make a recommendation for the elevation, perhaps as a reference to the estimated 
or minimum tip elevations.  No pay item is needed for predrilling. 
 
The BFI sometimes recommends pilot holes for piles in order to assure adequate penetration 
below the scour line.  When this is the case, include the pilot hole General Note and the pilot hole 
pay item in the plans to cover the required quantity of pilot holes.  The pilot hole General Note 
should specify the required diameter and the bottom elevation of the pilot hole. 

 
BATTER PILES IN END BENTS 

Batter piles should be provided in end bents when the height of fill from the bottom of the end 
bent cap to original ground is 20 feet (6 m) or greater.  Batter piles should be added at the rate of 
one batter pile for each 4 or 5 vertical piles.  This requirement can also be satisfied by battering 
some of the load-bearing piles. 

 
DRIVING DATA PILES  

Include driving data piles on bridges at the rate of about one for every four bents.  These provide 
much more data than we get on the As-built Foundation Data Sheet in the plans.  On bridges with 
PSC piles, the test piles can be considered driving data piles as far as determining the number of 
driving data piles to be called for. 

 
LOAD TEST NOTE  

When a load test is required to be performed on a bridge project, a note shall be placed in the 
general notes in the plans requiring the load test to be performed before any production piles are 
driven. 
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PILING QUANTITIES  

Piling quantities should be calculated from the cut-off elevation to the average of the estimated tip 
elevations at each bent.  Pile quantities should account for battered piles. 

 
SCOUR CONSIDERATIONS IN SUBSTRUCTURE DESIGN   
Substructures shall be designed for existing conditions.  When piles are used, they should have 
10 to 15 feet (3 to 4.5 m) of penetration below the 500 year scour line.  Spread footings should be 
keyed in below the 500 year scour line.  The 500 year scour line will be shown on the Preliminary 
Layout and may be adjusted in the BFI.  Scour information shall not be included in the final bridge 
plans. 

 
COFFERDAMS AND SEALS  

In many cases, the BFI will make recommendations as to whether cofferdams and/or seals will be 
required for intermediate bent construction.  Determination of the need for cofferdams and/or 
seals is a responsibility of the Office of Construction.  When bridge plans are being prepared 
where there are concrete bents at a stream crossing, the Preliminary Layout or a preliminary Plan 
and Elevation sheet and a copy of the BFI Report shall be transmitted to the Assistant State 
Construction Engineer – Bridges for recommendations as to whether cofferdams and/or seals will 
be needed.  This recommendation shall be the basis for plan data.  Seals should not be used 
except as recommended by the Office of Construction because of the possibility of future voids 
under the seal.  Contractors should not be allowed to substitute a seal for a genuine effort to 
dewater cofferdams. 

 
KEYING SEALS AND FOOTINGS  

When recommended in the BFI, spread footings and the seals beneath spread footings should be 
keyed into the underlying material.  The entire footing or seal should be keyed in, not just the area 
under the column as indicated in the Standard Specifications.  This requires a note on the Plans. 

 
SPREAD FOOTINGS ON ROCK EMBANKMENTS  

Some old bridges were constructed on what appears to be a rock embankment but is actually an 
earth core protected by rip rap.  In this case, if a bridge is to be widened, pile foundations should 
be used.  Also, on new bridges on rock embankments, spread footings should not be used on the 
rock embankment because of the potential for excessive settlement. 

 
FREEZE BEARING OF PILES  

When the BFI says that freeze bearing will be required if the piles fail to attain driving resistance 
once the minimum tip elevation is achieved, the General Note should be included in the General 
Notes.  When the BFI says that freeze bearing will be required if the piles fail to attain driving 
resistance once the Estimated tip elevation is achieved, the General Note should be modified to: 
 

Pile Driving - Should piles fail to obtain driving resistance after achieving the tip 
elevations shown, piles shall be allowed to freeze a minimum of 24 hours and be restruck 
with a warm hammer. 

   Bent  Elevation 
      1                       234 
      2                       986 
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Do not use the words "Estimated Tip" in the plans since they are a reflection of the BFI, which is 
NOT a part of the contract. 

 

SWAYBRACING  

Sway bracing for piles shall be detailed to extend 4” (100 mm) outside the edge of the 
Exterior piles. 

 
FOOTING AND CAISSON ELEVATIONS  

Spread footing and caisson tip elevations should be given to one decimal place and plus/minus 
for English or metric plans. Pile footing elevations should be given to 2 decimal places in English 
and 3 in metric. Elevations should be set to 0.5 feet or 0.25 m.  Footing elevations should 
ALWAYS be shown at the bottom of the footing.  If there are seals, with spread footing, the 
bottom of the seal elevation is shown and not the bottom of the footing; for pile footings, the 
bottom of the footing elevation is shown and not the bottom of the seal.  Where caissons are used 
without footings, the top of caisson elevation should not be shown.  In water, the top of the 
caisson should be one foot (300 mm) above the water elevation at the time of construction.  On 
land, the top of the caisson should be one foot (300 mm) below the ground elevation at the 
caisson. 

PILE BENT LIMITATIONS  

The following are limits for span lengths that may be supported by pile intermediate  bents: 
  PSC or Metal Shell piles:  70’-0” (21.3 m) 
  Steel H piles:                     50’-0” (15.2 m) 

If a span on either side of the bent is longer than these limits, pile bents shall not be used. 

 
END BENT EXCAVATION  

The Standard Specifications state that no separate measurement will be made under the item of 
Bridge Excavation for any excavation necessary for end bent construction.  Do not add a note to 
the plans regarding end bent excavation except in unusual situations such as abutments. 

 
DRILLED CAISSONS  

Caissons shall be detailed with 6” (150 mm) of cover.  The diameter of the caisson shall be an 
increment of 6” (150 mm) beginning with 36” (900 mm). When possible, use the same class of 
concrete for the caisson as is used in the remainder of the bent, but this consideration should not 
control the size of the caisson.  Spiral reinforcing may be detailed for the caisson, but if it is, allow 
the contractor to substitute hoop stirrups for the spiral. 

 
FOOTING PROPORTIONS  

Whenever practical, spread footing shall be square with the same reinforcing steel in each 
direction.  Whenever practical, pile footings shall be square, shall have a square pile pattern, and 
shall have the same reinforcing steel in each direction. 

SECTION IX – RETAINING WALLS, 
SOUND BARRIERS, POLES 
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DESIGN CRITERIA FOR RETAINING WALLS  

The criteria listed herein shall be used for designing, detailing and checking all retaining walls. 
 
When a retaining wall is required on a project, the design office responsible for the project must 
submit the following information to the Office of Bridge Design: 

1) An elevation view (profile) of the wall showing the following: 
a) Beginning and ending wall stations 
b) Elevations on top of the wall at the beginning, end and at profile break points 
c) The original ground profile 
d) The proposed ground profile 

2) Roadway cross-sections in the vicinity of the wall that show the existing and final slope 
behind the wall 

3) Project Cover Sheet 
4) Project typical sections associated with the wall 
5) Project plan-and-profile sheets showing the following: 

a) Limits of right-of-way 
b) Superelevation data 
c) Horizontal and vertical alignment data 
d) Horizontal offsets to the face of the wall, gutterline at barrier or face of parapet on 

the wall as applicable 
e) Location and height of any sound barriers on the wall 
f) Location of any overhead signs near the wall 
g) Location of any roadway lighting near the wall 
h) Location of any drainage structures that will affect the wall 

6) Any construction sequence requirements for the wall construction 
7) Any architectural treatment required for the wall. 

These requirements apply for any special design walls, whether cast-in-place, MSE panel walls or 
modular block walls.  

 
The Bridge Office Designer shall furnish the data to the Geotechnical Engineering Bureau for a 
wall foundation investigation report. 
 
When wall plans are to be included in the contract plans for letting, the Bridge Designer shall 
furnish the proprietary wall companies with identical sets of wall data.  Any revisions in wall data, 
such as adjustment of Wall Bottom Elevations, Wall Top Elevations, or Begin and End Stations 
shall be promptly furnished by letter to the wall companies. 
 
The Bridge Office designer shall check the retaining wall final plans to make certain that the plans 
do not infringe upon the wall envelope.  Private consultants working for the DOT shall make such 
checks when coordination with the various wall companies is included in the Scope of Work. 
 

Mechanically Stabilized Earth Wall Criteria 
 
All MSE Walls shall be designed and constructed in accordance with the following requirements: 

1. The minimum cover from the proposed ground line to the bottom of the wall (top of 
leveling pad) shall be two feet. 

2. The maximum slope behind the wall shall be 2 horizontal to 1 vertical. 
3. The top elevation of all walls which retain sloping backfills shall be set to provide a 1’-6” 

deep drainage ditch. 
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4. Where the proposed ground line slopes downward from the front face of the wall, the 
elevation of the bottom of the wall (top of the footing) shall be set to maintain a minimum 
10 ft. berm. 

5.  At any vertical location in an MSE wall, all soil reinforcements shall be the same length. 
 
MSE wall plans shall be prepared as follows: 

1. Be drawn to a scale, preferably 1” = 10’ (1:100 or 1:125). 
2. Be drawn with stations ahead to the right.  The elevation view will be labeled either 

“Looking at back face of wall” or “Looking at front face of wall.” 
3. When showing wall envelopes for use with Section 627, in the elevation view, show the 

top of leveling pad, top of coping, or finished grade as per the Specification. 

 
STAKING OF RETAINING WALLS ON CONSTRUCTION  

For construction requirements for staking retaining walls, see Specification Section 149.3.03.D.  
Prior to approving the calculations and plans for contractor designed walls, the checker should 
have a letter from the contractor stating that the wall has been staked out and that it fits the site. 

 
ALTERNATE BIDS FOR MECANICALLY STABILIZED EARTH WALLS   
It is the policy of the Office of Bridge and Structural Design that projects shall not go to contract 
with only one type of MSE wall in the plans.  Alternates may be conventional retaining walls or 
other proprietary MSE systems.  When it is not possible to get plans for two alternates prior to the 
letting, wall envelopes and pay items as per Section 627 of the Standard Specifications shall be 
included in the contract documents. 

 
RETAINING WALL PROFILES 

Upon receipt of retaining wall profiles (envelopes) and cross-sections from the Urban or Road 
Design Offices, the Designer shall give consideration to the elevations on the top of the walls.  
The Designer shall make sure that the top of wall profiles follow smooth eye pleasing curves with 
no sharp breaks.  Any changes that are deemed necessary shall be discussed with the proper 
roadway Designer.  This procedure will help to eliminate unsightly sharp peaks and valleys on top 
of retaining walls. 

SETTLEMENT OF MECHANICALLY STABILIZED EARTH WALLS  

MSE type walls, by their nature do not require massive structural foundations.  However the earth 
mass contained by such walls will very likely cause settlements in the system depending upon the 
nature of the material on which the system is founded.  If it is consistent, this settlement causes 
no problems; however, if the underlying conditions are inconsistent, there is a possibility of 
differential settlements along the length of the wall, which would be intolerable. 
 
Therefore the Designer should insure that sufficient foundation investigation has been 
accomplished, and recommendations have been received from the Laboratory concerning the 
use of MSE walls at each location. 
 
The Designer should also insure that bridge abutments at MSE walls are mechanically separate 
from the walls so that the rigidity of the abutment will not affect the wall as it settles. 
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BEARING CAPACITY FOR MECHANICALLY STABILIZED EARTH WALLS   
The bearing capacity given in the Bridge Foundation Investigation Report may be increased by 
the unit weight of the backfill material after settlement has occurred.  The following procedure is 
safe for granular soil, or as allowed by the Lab. 
 
Example: 
The BFI Report states 4 ksf bearing capacity is safe before the wall is built. 
After a 20 ft. high wall is built and allowed to settle for 30 days, the bearing capacity of the 
underlying material has increased 2.6 ksf.  Now the underlying material has a bearing capacity of 
6.6 ksf. 
Unloaded Bearing Capacity = qo 
Loaded Bearing Capacity = qw 
 
Use: qo + qw 
Gamma = 130 x 20 ft. = 2.6 ksf 
4.0 + 2.6                      = 6.6 ksf 
 
Settlement or primary consolidation must be over before additional bearing capacity becomes 
available.  It may be necessary to wait at some sites after building just half the wall for strength 
increases to occur. 
 
The designer shall not use this criteria in clays or pure silts until more information is gained in 
these materials.  Wick drains may be necessary at some sites. 

 
END BENTS ON MSE WALLS  

The minimum distance, measured normal to the wall, from the Back Face of Paving Rest to the 
front face of the wall shall be 6’-0” (1800 mm). 

 
EROSION PROTECTION FOR END BENTS 
ON MECHANICALLY STABILIZED EARTH WALLS  

When detailing bridge foundations on MSE walls, the area between the front face of the end bent 
cap and the back face of the wall shall be completely covered with 4-inch (100 mm) concrete 
slope paving.  This is done to preclude erosion or loss of fines from concentrated water flowing in 
this area.  The plans should note that costs for this slope paving should be included in price bid 
for contract items.  The slope paving should be placed as soon as possible after the cap and wall 
coping are in place. 

 
MSE WALLS ON URBAN STREETS - 
UTILITY CONSIDERATIONS   

Before using MSE walls or bin type walls on urban streets, the Designer shall investigate to see if 
underground utilities will interfere with the wall systems and their modules or straps in any way. 
 
In general, MSE walls or bin type walls shall not be used in situations in which maintenance 
crews of the underground utilities will dig into the straps, mesh or modules.  Conventional 
retaining walls shall be used in these instances. 
 
In some situations, however, it may be preferable, due to economics or other considerations to 
build MSE walls or bin walls in situations in which there may be a potential conflict with utilities.  
In the case of any underground water, gas, telephone or sewer mains, the main shall be so 
located that if it is uncovered, there will be a minimum possibility of damage to the wall system’s 
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integrity.  This can be best accomplished by locating the main as close as possible to the center 
of the bridge. 

 
OVERHEAD SIGNS ON MSE WALLS  

Overhead sign foundations shall not be placed on the reinforced backfill of MSE walls. 

 
MSE WALLS WITH SPECIFICATION SECTION 627 

Due to decisions by proprietary wall system companies to cease providing plans before letting, 
most MSE walls will now be bid as Design/Build using Section 627 of the Standard Specifications.  
This specification covers the design and construction of MSE walls, and refers to Section 626 for 
additional construction requirements.  Walls constructed using Section 627 are paid for per 
square foot of wall face area.  See Figures 9-02 and 9-03 for the correct and incorrect ways to 
calculate the wall face pay item quantities. 

 
INCLINATION OF SOUND BARRIER POSTS 

The Designer shall make certain that posts for sound barriers are detailed vertically on all Shop 
Drawings before the drawings are approved. 

TIE-BACK WALLS  

Soldier piles (either steel or precast concrete) are required in tie-back walls.  Shotcrete 
(pneumatically applied concrete) will not be permitted as the permanent facing for tie-back walls.  
The permanent facing for tie-back walls shall be cast-in-place concrete.  Until such time as the 
Standard Specifications are changed to meet these requirements, notes to this effect shall be 
added to the plans. 

STRAIN POLES ON BRIDGES  

Strain poles shall not be supported on the bridge superstructure.  When placed on the 
substructure, both of the poles in the pair shall be on the same bent and the cables attached to 
the poles shall be parallel to the bent. 
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END OF SECTION NO.  9 
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SECTION 10 

SPECIAL PROVISIONS 
 
1. All bridges must appropriately be tested for lead paint prior to the start of 

any work. 
 
2. Contractors are to use only GDOT certified flaggers. 
 
3. A 30 day notification is required for any road closures. 
 
4. No work shall be performed during the week between the hours of 6:00am 

to 9:00am and from 3:30pm to 6:00pm. 
 
5. Contractors must comply with ALL GDOT bridge painting standards. 
 
6.  Contractors must meet all EPD standards regarding hazardous waste 

disposal and handling. 
 
7. All Contractors must submit paint system information. 
 
8. All Contractors must supply necessary equipment for proper bridge 

inspection. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION NO. 10 
 
 
 
 

SECTION 11 
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PRICING QUOTE 
 
North Fulton County Bridge Scope of Work 
 
Notice to Contractors:  Please provide a price quote for the following list of bridge repairs.  You 
may itemize each task.  For the bid total, please add all total costs and provide this in the space 
marked bid total.  Please see the Bridge Maintenance – 2006 Appendix to view the actual 
Structural Inventory and Appraisal sheets. 
 
 *Include ALL estimated railroad permitting fees as some bridges may be over railroad property. 
(Including but not limited to application, permitting and flagger fees.) 
 
 

Item 
No. 

Bridge Location Structural ID # Scope of Work Price Quote 

1 Spalding Drive over 
Crooked Creek 

121-0278-0 Beam #1-west abutment and beams #1 and #2-
east abutment have minor section loss.  After 
beams have been cleaned, cover plate.  Clean 
and paint all steel beams and pilings. 

 

2 Bethany Road over 
Cooper Sandy 

Creek 

121-0281-0 Steel piles need to be cleaned, painted and 
protected with reinforced concrete encasements 
from points 2 feet below the mud line to a point 2 
feet above normal water.  Repair spalls on the 
bottom of the beams and cover reinforcement.  
Remove drift from beneath the structure.  
Remove restricted load limit signs. 
 

 

3 Chicken Creek 121-0283-0 Corrosion of the steel superstructure . The 
beams need to be cleaned  and painted.  
Remove beaver dam upstream of structure.  
Repair erosion and undermining along the 
approach roadway.  
 

 

4 McGinness Ferry 
Road over Big 
Creek 

121-0286-0 Corrosion and section loss of the piles at bents 
#2, #4 and # 5.  Piles in bents 2, 4, and 5 should 
be encased in reinforced concrete from 2 feet 
below the mud line to 2 feet above normal water.   
Steel piles need to be cleaned and painted.  
Spalls in the cap at bent 2 and 3 should be 
repaired. Minor spalls on the bottom of structure 
need to be repaired.  Bridge railing on western 
end of structure is loose and should be repaired. 
 

 

5 Old Alabama Road 
over Johns Creek 
Tributary 

121-0291-0 Steel piles need to be cleaned and painted.  
Replace load limit signs. 
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Item 
No. 

Bridge Location Structural ID # Scope of Work Price Quote 

6 Dunwoody Club 
Drive over Ball 
Creek 

121-0293-0 Clean and paint all steel beams.  Clean and 
cover bottom of concrete deck.  Repair scour 
along the face of the west abutment with rip rap. 

 

7 Rucker Road over 
Foe Killer Creek 

121-0301-0 Repair spalls on the bottom of the concrete 
superstructure.  Steel substructure piles need to 
be cleaned and painted.  Repair the piles at the 
eastern abutment .  Encasements should be 
extended downward to 2 feet below the existing 
mud line. 

 

8 Birmingham Road 
over Chicken Creek 

121-5003-0 Steel piles should be cleaned and painted and 
encased with reinforced concrete from 2 feet 
below the existing mud line to 2 feet above 
normal water.  Reinforcement steel on the 
underside of the deck should be cleaned and 
sealed.  Deck slabs should be bolted together 
correctly. 
 

 

9 Dinsmore Road 
over Chicken Creek 

121-5010-0 Steel pilings are corroded and need to be 
cleaned and painted.  Remove restrictive load 
limit sign. 

 

10 Jones Road over 
Wileo Creek 

121-5263-0 Clean and paint all steel piles.  Construct catch 
basin with proper slope drain at southern 
abutment.  Clean existing northern catch basin. 

 

 
 

BID TOTAL__________________ 
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South Fulton County Bridge Scope of Work 
 
Notice to Contractors:  Please provide a price quote for the following list of bridge repairs.  You 
may itemize each task.  For the bid total, please add all total costs and provide this in the space 
marked bid total.  Please see the Bridge Maintenance – 2006 Appendix to view the actual 
Structural Inventory and Appraisal sheets. 
 
 *Include ALL estimated railroad permitting fees as some bridges may be over railroad property. 
(Including but not limited to application, permitting and flagger fees.) 
 
 
 

Item 
No. 

Bridge Location Structural ID # Scope of Work Price Quote 

11 Cascade Road 
over CSX 
Railroad 

121-0090-0 Steel beams and bearing assemblies are corroded 
and should be thoroughly cleaned and painted.  
Steel armored joint at the west abutment is loose 
and should be tightened.  The remaining deck 
joints have failed and need to be cleaned and 
sealed. 

 

12 Flat Shoals Road 
over Morning 
Creek Tributary 

121-0275-0 Steel piles need to be cleaned and painted.  Piles 
#1 and #13 at bent #2 need to be encased 2 feet 
below the existing mud line.  Clean catch basins.  
Repair erosion at eastern abutment.  Clean and 
seal all deck joints. 
 

 

13 McGinnes Ferry 
Road over Camp 
Creek Tributary 

121-0284-0 All steel piles should be cleaned and painted.  The 
piles at abutment #1 should be protected with 
reinforced concrete encasements extending from a 
point 2 feet below the mud line to a point 2 feet 
above normal water. 
 

 

14 Bethsaida road 
over Morning 
Creek Tributary 

121-0295-0 
 

Steel substructure is corroded.  Steel piles should 
be cleaned and painted.  Encasements on piles 1, 
2, and 3 have been undermined.  Three connecting 
bolts for the precast concrete superstructure are 
missing and need to be replaced.  Repair spalls. 

 

15 Fairburn Road 
over North Utoy 
Creek 

121-0344-0 
 

Repair scour along the base of both abutments 
 

 

16 Sardis Church 
Road over Dry 
Branch 

121-5043-0 
 

Clean and paint steel pilling  All piles at bent #2 
should be protected with reinforced concrete 
encasements extending from a point 2 feet below 
the mud line to a point 2 feet above normal water.  
Seal the void under the cap at the north abutment 
to protect the foundation piles from the 
environment.  The deck joints have failed and 
should be cleaned and sealed. 
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Item 
No. 

Bridge Location Structural ID # Scope of Work Price Quote 

17 Vernon Grove 
Road over 
Longino Creek 

121-5044-0 Concrete deck slabs are not properly bolted 
together.  Clean and paint the steel piling in the 
north abutment. 
 

 

18 Woodruff Road 
over Bear Creek 

121-5045-0 
 

Steel piles should be cleaned and painted and a 
properly designed retaining wall should be 
constructed at the west abutment to reduce the 
loss of roadway fill.  Extend concrete pile 
encasements at bents #2 and #3 to a point 2 feet 
below the existing mud line. 

 

19 Old Hamilton 
Road over White 
Oak Creek 

121-5047-0 The steel piles at bent #2 should be cleaned and 
painted.  Three bolts connecting the precast 
concrete superstructure units together are missing 
and should be replaced.  Add rip rap around the 
eastern abutment to prevent scour. 
 

 

20 Phillips Road 
over Longino 
Creek 

121-5050-0 
 

The concrete deck slabs are not properly bolted 
together. Seal cap at northern abutment. 
 
 

 

21 Demooney Road 
over Deep Creek 

121-5056-0 Clean and paint steel beams, piles and caps 
throughout structure.  Remove drift in the channel.  
Deck joints have failed and should be cleaned and 
painted.  Steel piles at bents #2,3 and 4 should be 
reinforced with concrete encasements that extend 
from a point 2 feet below the existing mud line to a 
point 2 feet above normal water.  

 

22 Aldredge Road 
over Wolf Creek 

121-5058-0 
 

Repair end fill settlement beneath the cap of both 
abutments. 
 

 

23 Jones Bridge 
Road over Deep 
Creek 

121-5062-0 Clean and paint steel piles.  Deck joints have failed 
and should be cleaned and painted. 
 

 

24 Koweta Road 
over Deep Creek 

121-5063-0 
 

Precast concrete superstructure units are not 
properly bolted together.  Steel piles in bent #2 are 
corroded with section loss.  Encase bent #2 piles in 
reinforced structural concrete encasements 2 feet 
below mud line and 2 feet above normal water.  
Spalls in the concrete beams should be sealed to 
protect the reinforcement steel within.  Clean and 
seal deck joints. 
 

 

25 Scarbrough 
Road over Wolf 
Creek 

121-5068-0 
 

Piles should be cleaned and painted.  Concrete 
encasements at bent #2 should be extended to a 
point 2 feet below the mud line. 
 
 
 
 
 
 
 

Scarbrough Road 
over Wolf Creek 
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Item 
No. 

Bridge Location Structural ID # Scope of Work Price Quote 

26 Pleasant Hill 
Road over Cater 
Creek 

121-5072-0 
 

Steel piling should be cleaned and painted.  Cover 
piles.  Pile encasements at bent #5 and 2 should 
be extended to a point 2 feet below the mud line.  
Repair cap at eastern abutment. 
 

 

27 Mallory Road 
over CSX 
Railroad 

121-5076-0 Clean and paint steel piles.  Seal spalls in the cap 
at the southern abutment and bent #2. 
 

 

28 Herndon Road 
over Bear Creek 

121-5084-0 
 

Piles at bent #2 should be protected with 
reinforced concrete encasements from a point 2 
feet below the existing mud line to a point 2 feet 
above normal water.  Repair voids beneath the cap 
at both abutments. 
 

 

29 Great Southwest 
Parkway over 
North Utoy Creek 

121-5103-0 
 

Encase piles at bents #2,3 and 4 from a point 2 
feet below mud line to a point 2 feet above normal 
water.  Fill void beneath cap at northern abutment.  
Add sway bracing to piling at bent #2.  Clean and 
seal all deck joints. 
 

Great Southwest 
Parkway over North 
Utoy Creek 

30 Barnes Road 
over White Oak 
Creek 

121-5109-0 
 

Concrete deck slabs are not properly bolted 
together.  Clean and paint all steel piling.  Extend 
east abutment piles from a point 2 feet below the 
existing mud line to a point 2 feet above normal 
water.  Repair spalls in deck panels.  This structure 
requires railing.  Replace posting signs at west end 
of structure. 

 

31 Rico Road over 
Longino Creek 

121-5111-0 
 

Tighten bolts connecting precast concrete 
superstructure.  Repair scour at western abutment 
with rip rap.  Seal all longitudinal cracks in caps. 

 

32 Cochran Mill 
Road over Bear 
Creek 

121-5113-0 
 

Extend piles at bent #3 to a point 2 feet below the 
existing mud line and to a point 2 feet above 
normal water.  Level northern approach roadway 
with bridge, it has settled. 
 

 

33 Cochran Mill 
Road over Pea 
Creek 

121-5114-0 Apply for bridge replacement.  Repair potholes in 
overlay.  Clean and paint steel superstructure.  
Repair scour and undermining at southern 
abutment.  Current signs are incorrect, please 
replace with correct symbols. 
 
 
 
 

 

34 Cochran Road 
over Deep Creek 
 

121-5119-0 
 

Apply for bridge replacement.  Clean and cover 
plate all steel beams in areas with section loss.  All 
steel components should be cleaned and painted.  
Extend piles at each abutment from a point 2 feet 
below the mud line to a point 2 feet above normal 
water.  Load limit sign missing at one end. 
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Item 
No. 

Bridge Location Structural ID # Scope of Work Price Quote 

35 Stacks Road 
over CSX 
Railroad 

121-5210-0 
 

Remove 3" excess asphalt if possible.  Steel piling 
throughout structure needs to be cleaned and 
painted. Replace wing wall at west abutment.  Fill 
void under cap and under approach roadway. 
 

 

36 Ono Road over 
Bear Creek 

121-5274-0 
 

Recast concrete superstructure units are not 
properly bolted together. Clean and paint all steel 
piles. Encase piles #2 and 3 at bent #2  in 
reinforced structural concrete encasements and 
extend 2 feet below existing mud line.  Repair 
spells on the superstructure panels.  Remove 
beaver dam at bent #2.  Type 3 Truck sign is 
incorrect, please replace with correct symbol. 
 

 

37 Creekwood Road 
over Borum 
Springs Creek 

121-5275-0 
 

Clean and paint steel piles.  Extend pile 
encasements at bent #2 to a point 2 feet below the 
exiting mud line. 
 
 

 

 
 
BID TOTAL__________________ 
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The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
 
The Bidder shall list below work done of a similar nature to that Bid for, as references that will 
afford the Owner opportunity to judge as to experience, standing, and financial ability. 
 

 PROJECT NAME OWNER’S NAME OWNER’S 
REPRESENTATIVE’S 

TELEPHONE 
 
             
 
             
 
             
 
             
 

 
 

END OF SECTION NO. 11 
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FINAL AFFIDAVIT 
 

TO FULTON COUNTY, GEORGIA 
I,                                                        , hereby certify that all suppliers of materials, equipment and 

service, subcontractors, mechanics, and laborers employed by or any of his subcontractors in 

connection with the BRIDGE MAINTENANCE – 2006 in Fulton County, have been paid and 

satisfied in full as of                       , 200   , and that there are no outstanding obligations or claims 

of any kind for the payment of which Fulton County on the above named project might be liable, 

or subject to, in any lawful proceeding at law or in equity. 

                
            
     Signature 
      
            
     Title 
 
       
ATTEST 

Personally appeared before me this              day of                          , 200    . 

                                                      , who under oath, deposes and says that he is  

           of the firm of                                                            

, that he has read the above statement and that to the best of his knowledge and belief same is 

an exact true statement. 

                                                                  
Notary Public 

My Commission Expires:                                                                                         

(seal) 
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